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REQUEST FOR EXPRESSIONS OF INTEREST 
 
Republic of Moldova 
Moldova Water Security and Sanitation Project  
Credit No. 7027-MD 
Reference No.: MD-PIU-NORLD-365351-CS-INDV 
Assignment Title: Procurement Specialist-2 within Moldova Water Security and Sanitation 
Project 
Date: June 9, 2023 
 
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project 
implemented by the Ministry of Infrastructure and Regional Development (MIRD).  
The objective of the assignment is to carrying out procurement processes, according to the 
World Bank Procurement Regulations. Also, the MWSSP Procurement Specialist will provide 
support to the Evaluation Committees (EC) in the procurement / evaluation / selection process 
within the MWSSP and other specialists within the PIU. 
 
The detailed Terms of Reference (TOR) for the assignment can be found at the NORLD web 
page: https://www.ondrl.gov.md 
 
The NORLD now invites eligible Individual Consultants (“Consultants”) to indicate their interest 
in providing the Services. Interested Consultants should provide information demonstrating that 
they have the required qualifications and relevant experience to perform the Services. 
The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 
of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 
(“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. A 
Consultant will be selected in accordance with the „Open Competitive Selection of Individual 
Consultants” method set out in the Procurement Regulations. 
 
Further information can be obtained at the address below during office hours 09 00 to 16 00 hours. 
The applications should include letter of Expression of Interest, CV, and related recommendation 
letters, if any, together with a copy of CV in WORD format.   
 
Expressions of interest must be delivered in a written form to the address below (in person, or by 
mail, or by fax, or by e-mail) by June 16, 2023, 16:00 o’clock, Moldova local time, indicating 
the assignment title in subject line. 
P.I. National Office for Regional and Local Development,  
Moldova Water Security and Sanitation Project 
Alexandru cel Bun 51A, 2th floor, MWSSP Office,  
mun. Chisinau, Republic of Moldova 
Tel/fax: 022 27-91-21, 069265292 
E-mail: tender@ondrl.gov.md 
 
 
Annex 1: Terms of Reference 
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Annex 1 
 

TERMS OF REFERENCE (ToR) 
 

Implementation of the Moldova Water Security and Sanitation Project 
(P173076) 

MWSSP Procurement Specialist - 2 
within 

National Office for Regional and Local Development  
 
 

I.  BACKGROUND 
 
Project context  
  
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed 
Project to be implemented by the Ministry of Infrastructure and Regional Development 
(MIRD). The Project was signed on April 22, 2022, with expected effectiveness 120 days after 
signature date. The Project itself will have a duration of five years and aims to increase access to 
improved water supply and sanitation services in selected rural areas and towns, and to 
strengthen institutional capacities for water supply and sanitation service delivery. 
The design of the project takes into account the Government of Moldova’s vision for the 
water supply and sanitation (WSS) sector. Moldova’s recently revised National WSS Strategy 
2014–20301 endorses SDG target 6.1 and 6.2, sets national interim targets for 2024, and 
articulates strategic reform directions. The strategy’s targets are to achieve coverage with WSS2 
infrastructure of 80 percent in urban areas and 75 percent in rural areas by 2024. The strategy 
stipulates improvement of the management and professionalization of services through regional 
WSS companies, leaving space for public-private models in geographies where regionalization is 
not delivering immediate advantages. It articulates the need to improve the regulatory 
environment, with a focus on inclusion, quality, and sustainability of services. At the same time, 
the WSS sector is a key priority area in the regional development policy, as reflected in the draft 
National Strategy for Regional Development 2022-2028.3 
The Project consists of four components:  
Component 1: Increasing access to safely managed WSS services in selected rural areas 
and towns (EUR 41.0/US$46.5 million). This component will develop new and rehabilitate 
existing WSS infrastructure and WASH facilities in rural areas and towns, thus expanding access 

                                                 
1
 Updated and approved by Government Decision 440 of July 1, 2020. 

2
 Sanitation refers to both access to wastewater networks and treatment systems and on‐site facilities such as septic tanks. 

3
 The National Regional Development Strategy is scheduled to be approved by end of 2021 
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and quality of services for households, businesses, and public institutions and supporting 
resilience.4 It consists of two subcomponents: 

Subcomponent 1.1: Expanding access and quality of WSS services (EUR 37.5 
million/US$42.5 million). This subcomponent will finance climate-resilient investments in 
towns and rural areas.  

Water supply investments: Expansion and rehabilitation of the regional water systems 
for water supply production and distribution, and service connections for LPAs in 
selected districts, including the preparation of relevant technical studies and management 
documents; technical supervision; and citizen engagement activities. This refers to water 
supply infrastructure in two preliminarily identified subprojects, that is, regional water 
system expansion for LPAs in Cahul District and the ATU of Gagauzia5 and a regional 
water supply system with a surface water treatment plant in Riscani District. Many LPAs, 
particularly in the south (Cahul) as well as in the northern part along the Prut (Riscani), 
face shortages of water in the summer, with shallow wells/springs posing a challenge 
such as in the Prut cluster villages, in the Vulcanesti town, and other villages in Cahul 
District.  

Wastewater investments: Expansion and rehabilitation of wastewater systems in 
selected towns, including the construction and rehabilitation of sewer networks and 
service connections, and the construction of new wastewater treatment plants, including 
the preparation of relevant technical studies and management documents; technical 
supervision; and citizen engagement activities. This refers to two preliminarily identified 
subprojects in Soroca and Comrat towns.  

Pilot for on-site household sanitation: Selected rural or peri-urban villages, will benefit 
from the improvement of on-site household sanitation following a demand-led approach 
through the provision of technical assistance, the implementation of information 
campaigns, and the carrying out of civil works.  

Subcomponent 1.2: Improving resilient WASH facilities in public social institutions (EUR 
3.5 million/US$4.0 million). This subcomponent will finance works, goods, consulting services, 
non-consulting services and training/workshops to realize climate-resilient WASH facilities in 
HCFs and education institutions and implement hygiene education and behavior change 
communication program. The subcomponent will finance capacity development for school and 
health center management and LPAs to ensure adequate operation and maintenance (O&M) of 
the facilities.  

Component 2: Strengthening institutional capacity at national and local levels for WSS 
service delivery (EUR 3.5 million/US$3.9 million). This component focusses on institutional 
capacities of national and subnational entities and WSS operators for management, planning, 

                                                 
4
 See the WASH Climate Resilience Strategic Framework (UNICEF, Global Water Partnership, 2014) for links between WASH and 
climate resilience. 
5
 Its autonomy is ethnically motivated by the predominance of the Gagauz people. On December 23, 1994, the Parliament of 
the Republic of Moldova accepted the ‘Law on the Special Legal Status of Gagauzia’. 
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regulation and reform implementation, and performance improvement of service providers for 
green, resilience, and inclusive service delivery.  

Component 3: Project management and coordination (EUR 2.1 million/US$2.4 million 
equivalent). This component will finance operational costs, consulting services, non-consulting 
services, goods, and training to finance the overall project management cost, including the 
project team at the Project Implementation Unit (PIU), implementation support consultants at the 
regional level within MIRD’s RDAs for environmental and social standards implementation, 
and, at the national level, MIRD as the project implementing entity (PIE). It will finance training 
costs, including for capacity building in procurement, environmental, and social standards, 
specialized short-term implementation support consultants, financial audits, project 
communication and citizen consultations, and monitoring and evaluation (M&E). 

Component 4: Contingent emergency response component (CERC) (EUR 0 million/US$0 
million). A provisional zero-amount component is included, which will allow for rapid 
reallocation of credit/loan proceeds from other components during an emergency under 
streamlined procurement and disbursement procedures. This component allows the Government 
to request the World Bank to recategorize and reallocate financing from other project 
components to cover emergency response and recovery costs.  

 

II. Objective(s) of the assignment 
The MWSSP Procurement Specialist-2 (PS-2) will carrying out procurement processes, 
according to the World Bank Procurement Regulations. Also, the MWSSP Procurement 
Specialistt will provide support to the Evaluation Committees (EC) in the procurement / 
evaluation / selection process within the MWSSP and other specialists within the PIU. 

 
III. Scope of Work  

The Consultant to be hired based on these Terms of Reference shall: 
a) Fulfill following tasks as described, but not limited to: 

 Establishing and maintaining a records and filing system of documents and of all official 
correspondence related to the procurement processes; 

 Updating of the Procurement Plan, including creating and amending the electronic 
version of the procurement plan and conducting the procurement activities for goods, 
works, non-consulting services and consulting services in STEP (Systematic Tracking of 
Exchanges in Procurement); 

 Carry out assigned procurement processes and alert the Procurement Specialist if 
significant delays are identified; 

 Drafting tender documentation in accordance with the World Bank Procurement 
Regulations and standard templates; 

 Prepare and issue the advertisement documentation mandated by the procurement 
procedures; 

 Responding to the requests for clarifications, issuing and amending bidding documents 
when necessary;  

 Arranging and properly record the proceedings of the pre-bid meetings; 
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 Arranging and properly record the proceedings of tender openings, preparing and 
submitting minutes of openings to the World Bank; 

 Electronic tender openings, developing the Bid Confirmation Report and/or Proposal 
Confirmation Report (exclusive documentation for electronic tender openings), prepare 
and submit minutes of openings to the World Bank; 

 Together with PS provide procurement related support to the Evaluation Committees 
members and serve as Secretary of the Evaluation Committees for some of the assigned 
procurement packages; 

 Compilation of evaluation reports in the format required by the World Bank; 
 Arranging and participating in biddings’ negotiations and recording the agreements 

reached; 
 Prepare the publishing documentation of contract awards and information for the winners 

of the bids; 
 Drafting contracts in coordination with the firms/individuals recommended for contract 

award; 
 Issuing final versions of the agreed contracts to be signed by the parties in accordance 

with the tender documentation and Regulations.  
 Monitoring the receipt of signed contracts and contract guarantees; 
 Provide procurement related support regarding national procurement or accounting law 

and alignment with World Bank requirements;  
 Archive and maintain the project’s procurement documentation files, including the 

electronic archive; 
 Preparation of procurement reports to be submitted to the World Bank, NORLD, MIRD; 
 Preparation the Project progress reports regarding procurement aspects; 
 Revision of the Project Operations Manual where required; 
 Participate in the yearly Project Audit also external audits performed by 

local control authorities;  
 Participate in yearly Procurement Review performed by the World Bank. 
 
IV. Qualification requirements and basis for evaluation (evaluation criteria) 

 
The MWSSP Procurement Specialist should have:  

 University degree in economics, finance, law, international relations, or related field;  
 A minimum of 5 (five) years of relevant work experience in the projects financed by the 

World Bank; 
 At least two trainings in the field of procurement according to the World Bank 

procedures in the last two years; 
 Proven experience in procurement of goods, works, and consultant services; 
 Experience of working with large infrastructure projects and Design, Supply and 

Installation method would be an advantage; 
 Knowledge of World Bank and/or other International Financial Institutions procurement 

rules; 
 Good knowledge of World Bank’s “Procurement Regulations for IPF Borrowers”; 
 Good knowledge of STEP platform; 
 Proficiency in English and Romanian languages; 
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 Knowledge of Russian language is an asset; 
 Computer skills (MS Office and familiarity with project management software, such as 

MS Project). 
 
Preferred qualifications 

 Expertise of the national public procurement legislation would be an advantage;  
 Experience in working with national public sector authorities, preferably service 

providers would be an advantage;   
 

V. Duration of the assignment 
This assignment is a full-time assignment (subject to 8 hours per day) expected to begin in July 
2023. The contract will be signed for a period of 12 months with a trial period of three months.   
Subject to Consultant’s satisfactory performance, the contract may be renewed yearly, until 
August 2027, but no more than the Project closing day. The MWSSP Procurement Specialist will 
submit a report related to the activities performed, on a monthly basis.  
 

VI. Institutional Arrangements 
The consultant to be hired in accordance with the proposed position should prepare monthly 
reports on all activities performed. This monthly report should be subject to approval by the 
NORLD director. The consultant reports to PIU Project Manager and NORLD director. All 
reports shall be submitted in Romanian or/and English, upon necessity.   
The NORLD and Project team will provide the Consultant with necessary support to fulfill 
his/her duties under this position: Project documents necessary for accomplishment of tasks 
related to the proposed position, necessary work conditions, including office space, telephone, 
fax and other office equipment and supplies.  
 

VII. Confidentiality statement 
All data and information received from MIRD, NORLD and other stakeholders for the purpose 
of this assignment is to be treated confidentially and are only to be used in connection with the 
execution of these Terms of Reference. All intellectual property rights arising from the execution 
of these Terms of Reference are assigned to NORLD. The contents of written materials obtained 
and used in this assignment may not be disclosed to any third parties without the expressed 
advance written authorization of the NORLD. 

 
 


