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REQUEST FOR EXPRESSIONS OF INTEREST 
 
Republic of Moldova 
Moldova Water Security and Sanitation Project  
Credit No.: 7027-MD 
Reference No.: MD-PIU-NORLD-498718-CS-INDV 
Assignment Title: MWSSP Project Manager 
Date: June 18, 2025 
 
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project 
implemented by the Ministry of Infrastructure and Regional Development (MIRD).  
Objective: The National Office for Regional and Local Development (the Project Implementation 
Unit (PIU)) seeks to engage a Project Manager, hired as a consultant, responsible for management, 
coordination and implementation of the MWSSP within the framework of the assigned project, in 
accordance with the agreed project documentation, guidelines and procedures of the World Bank 
(hereinafter WB) and other donors. The Project Manager will provide leadership and coordination 
of the PIU team. They will be responsible for managing and coordinating all Project activities being 
implemented by the PIU for the purposes of the project. 
 
The detailed Terms of Reference (TOR) for the assignment can be found at the NORLD web page: 
https://www.ondrl.gov.md 
 
The NORLD now invites eligible Individual Consultants (“Consultants”) to indicate their interest in 
providing the Services. Interested Consultants should provide information demonstrating that they 
have the required qualifications and relevant experience to perform the Services. 
The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of 
the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Procurement 
Regulations”), setting forth the World Bank’s policy on conflict of interest. A Consultant will be 
selected in accordance with the „Open Competitive Selection of Individual Consultants” method set 
out in the Procurement Regulations. 
 
Further information can be obtained at the address below during office hours 09 00 to 16 00 hours. 
The applications should include letter of Expression of Interest, CV, and related recommendation 
letters, if any, together with a copy of CV in WORD format.   
 
Expressions of interest must be delivered in a written form to the address below (in person, or by mail, 
or by fax, or by e-mail) by July 3, 2025, 16:00 o’clock, Moldova time, indicating the assignment 
title in subject line. 
 
P.I. National Office for Regional and Local Development,  
Moldova Water Security and Sanitation Project 
Capriana 50 Str., 3th floor, MWSSP Office 327,  
mun. Chisinau, Republic of Moldova MD-2001 
Tel/fax: 022 27-91-21, 069265292 
E-mail: tender@ondrl.gov.md 
 
Annex 1: Terms of Reference 
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Annex 1 
 

 
 

TERMS OF REFERENCE (ToR) 
 

Implementation of the Moldova Water Security and Sanitation Project 
(P173076) 

Project Manager  
within the 

National Office for Regional and Local Development  
 
 

I.  BACKGROUND 
 
Project context  
  
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project to be 
implemented by the Ministry of Infrastructure and Regional Development (MIRD). The Project was 
signed on April 22, 2022, with expected effectiveness 120 days after signature date. The Project itself will 
have a duration of five years and aims to increase access to improved water supply and sanitation services in 
selected rural areas and towns, and to strengthen institutional capacities for water supply and sanitation 
service delivery. 

The design of the project takes into account the Government of Moldova’s vision for the water supply 
and sanitation (WSS) sector. Moldova’s recently revised National WSS Strategy 2014–20301 endorses 
SDG target 6.1 and 6.2, sets national interim targets for 2024, and articulates strategic reform directions. The 
strategy’s targets are to achieve coverage with WSS2 infrastructure of 80 percent in urban areas and 75 
percent in rural areas by 2024. The strategy stipulates improvement of the management and 
professionalization of services through regional WSS companies, leaving space for public-private models in 
geographies where regionalization is not delivering immediate advantages. It articulates the need to improve 
the regulatory environment, with a focus on inclusion, quality, and sustainability of services. At the same 
time, the WSS sector is a key priority area in the regional development policy, as reflected in the draft 
National Strategy for Regional Development 2022-2028.3 

The Project consists of four components:  
Component 1: Increasing access to safely managed WSS services in selected rural areas and towns 
(EUR 41.0/US$46.5 million). This component will develop new and rehabilitate existing WSS infrastructure 
and WASH facilities in rural areas and towns, thus expanding access and quality of services for households, 
businesses, and public institutions and supporting resilience.4 It consists of two subcomponents: 

Subcomponent 1.1: Expanding access and quality of WSS services (EUR 37.5 million/US$42.5 million). 
This subcomponent will finance climate-resilient investments in towns and rural areas.  

Water supply investments: Expansion and rehabilitation of the regional water systems for water 
supply production and distribution, and service connections for LPAs in selected districts, including 

                                                 
1 Updated and approved by Government Decision 440 of July 1, 2020. 
2 Sanitation refers to both access to wastewater networks and treatment systems and on-site facilities such as septic tanks. 
3 The National Regional Development Strategy is scheduled to be approved by end of 2021 
4 See the WASH Climate Resilience Strategic Framework (UNICEF, Global Water Partnership, 2014) for links between WASH and 
climate resilience. 
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the preparation of relevant technical studies and management documents; technical supervision; and 
citizen engagement activities. This refers to water supply infrastructure in two preliminarily 
identified subprojects, that is, regional water system expansion for LPAs in Cahul District and the 
ATU of Gagauzia5 and a regional water supply system with a surface water treatment plant in 
Riscani District. Many LPAs, particularly in the south (Cahul) as well as in the northern part along 
the Prut (Riscani), face shortages of water in the summer, with shallow wells/springs posing a 
challenge such as in the Prut cluster villages, in the Vulcanesti town, and other villages in Cahul 
District.  

Wastewater investments: Expansion and rehabilitation of wastewater systems in selected towns, 
including the construction and rehabilitation of sewer networks and service connections, and the 
construction of new wastewater treatment plants, including the preparation of relevant technical 
studies and management documents; technical supervision; and citizen engagement activities. This 
refers to two preliminarily identified subprojects in Soroca and Comrat towns.  

Pilot for on-site household sanitation: Selected rural or peri-urban villages, will benefit from the 
improvement of on-site household sanitation following a demand-led approach through the provision 
of technical assistance, the implementation of information campaigns, and the carrying out of civil 
works.  

Subcomponent 1.2: Improving resilient WASH facilities in public social institutions (EUR 3.5 
million/US$4.0 million). This subcomponent will finance works, goods, consulting services, non-consulting 
services and training/workshops to realize climate-resilient WASH facilities in HCFs and education 
institutions and implement hygiene education and behavior change communication program. The 
subcomponent will finance capacity development for school and health center management and LPAs to 
ensure adequate operation and maintenance (O&M) of the facilities.  

Component 2: Strengthening institutional capacity at national and local levels for WSS service delivery 
(EUR 3.5 million/US$3.9 million). This component focusses on institutional capacities of national and 
subnational entities and WSS operators for management, planning, regulation and reform implementation, 
and performance improvement of service providers for green, resilience, and inclusive service delivery.  

Component 3: Project management and coordination (EUR 2.1 million/US$2.4 million equivalent). 
This component will finance operational costs, consulting services, non-consulting services, goods, and 
training to finance the overall project management cost, including the project team at the Project 
Implementation Unit (PIU), implementation support consultants at the regional level within MIRD’s RDAs 
for environmental and social standards implementation, and, at the national level, MIRD as the project 
implementing entity (PIE). It will finance training costs, including for capacity building in procurement, 
environmental, and social standards, specialized short-term implementation support consultants, financial 
audits, project communication and citizen consultations, and monitoring and evaluation (M&E). 

Component 4: Contingent emergency response component (CERC) (EUR 0 million/US$0 million). A 
provisional zero-amount component is included, which will allow for rapid reallocation of credit/loan 
proceeds from other components during an emergency under streamlined procurement and disbursement 
procedures. This component allows the Government to request the World Bank to recategorize and reallocate 
financing from other project components to cover emergency response and recovery costs.  

II. OBJECTIVES  
 

                                                 
5 Its autonomy is ethnically motivated by the predominance of the Gagauz people. On December 23, 1994, the Parliament of the 
Republic of Moldova accepted the ‘Law on the Special Legal Status of Gagauzia’. 
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The National Office for Regional and Local Development (the Project Implementation Unit (PIU)) seeks to 
engage a Project Manager, hired as a consultant, responsible for management, coordination and 
implementation of the MWSSP within the framework of the assigned project, in accordance with the agreed 
project documentation, guidelines and procedures of the World Bank (hereinafter WB) and other donors. The 
Project Manager will provide leadership and coordination of the PIU team. They will be responsible for 
managing and coordinating all Project activities being implemented by the PIU for the purposes of the 
project.  
 
III. SCOPE OF WORK  

 
The specific activities of Project Manager will include the following, among others: 

1. Serve as Project Manager of Moldova Water Security and Sanitation Project (MWSSP) and 
coordination focal point between PIU, MIRD and the WB on matters related to implementation. 

2. Provide leadership, guidance and supervision of all implementation activities of various stakeholders 
in line with the project documents. 

3. Coordinate and supervise consultants, team members, and various work streams, including delivery 
of their inputs 

4. Oversee the development of training and capacity building for PIU. 
5. Represent PIU in relation with Government institutions, development partners and others. 
6. Identify areas of work requiring additional support, proactively engage on defining the assignment, 

lead the support to MIRD and PIU in drafting ToRs to be carried out within the Project, and 
supervise the hiring process where required. 

7. Ensure frequent communication and coordination of all activities with MIRD and WB. Ensure timely 
provision and exchange of project information. 

8. With support from PIU team, monitor and evaluate activities against set targets  
9. Lead the planning and execution of consultation events, including preparation of materials for 

presentation, agenda and preparation of summary reports (chairing meetings where required, and 
presenting the work, among other duties), and supervise dissemination of information to the public. 

10. Coordinate the development and submission of project reports and other outputs as required 
throughout the project duration.  

11. Oversee the development of progress, monitoring and evaluation reports in line with WB and MIRD 
requirements; ensure quality and timeliness of reports and present progress reports to management. 

12. Participate in WB missions and in other meetings relating to the project. 
13. Manage activities relating to finance management, annual budget planning, disbursements and 

project funds in compliance with procedures of control and audit acceptable to the WB and the 
Government for the project, in close coordination with project financial management specialists.  

14. Coordinate all procurement-related matters for project preparation including procurement of goods, 
works and services in compliance with all applicable guidelines and other project documents of the 
WB, in close coordination with project procurement specialists. 

15. Conduct periodic individual and team performance reviews and undertake other performance 
management activities to build a high-performing team. 

16. Coordinate the implementation of Trust Funds and associated grant activities and ensure close 
coordination and information exchange with the donor, Bank and Government of Moldova, including 
reporting on progress.  

17. Other responsibilities assigned by the Executive Director 
 
IV. DELIVERABLES 
 
The outputs of the Project Manager will include the following documentation and reports: 

1. PIU strategic documents, action plans, papers, concepts, reports; 
2. Institutionalized internal business processes and procedures; 
3. Project Operational Manual; 
4. Team performance reviews; 
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5. Presentations and input to communication materials; 
6. Terms of reference; 
7. Progress and other relevant reports on MWSSP. 

 
V. TIMING 

 
This is a full-time assignment to be performed during the period of 12 months and could be extended 
subsequently subject to the Consultant’s satisfactory performance.  
 
VI. INSTITUTIONAL ARRANGEMENTS 

 
The Consultant will report to and work under the direct supervision of the Director of the PIU. The 
deliverables shall be approved by the Director of PIU and/or MIRD, PIU Management Board, Steering 
Committee, etc. as appropriate. 
 
VII. RESOURCES 

 
The PIU will provide working space, office equipment and communication facilities (including access to the 
Internet), as well as any other necessary means and support for consultant to carry out this assignment. 
 
VIII. QUALIFICATION REQUIREMENTS AND EVALUATION CRITERIA 
 
Qualification requirements and evaluation criteria 

- Master’s degree (or equivalent) in business administration, law, international relations, 
environmental science or related field. 

- At least three years of experience in the design, management and implementation of international 
projects, preferably related to infrastructure, environment, or water supply and sanitation. Experience 
working with development organizations and the World Bank an advantage. 

- At least three years of experience in working with Government institutions. Experience working with 
technical assistance projects within Government an advantage.  

- Experience in managing multidisciplinary teams and strong people management skills. 
- Experience in coordination between different teams. 
- Experience in project budgeting.  
- Proficiency in English and Romanian languages. 
- Computer skills (MS Office and familiarity with project management software, such as MS Project). 

 


