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I.   INTRODUCTION 
I.1 Moldova Water Security and Sanitation Project Background 
The Government of Moldova (GoM) is currently implementing a project supported by the World Bank (IDA) 
financing the Moldova Water Security and Sanitation Project (MWSSP). The Moldova Water Security 
and Sanitation Project directly supports the Government’s commitment to Sustainable Development Goal 
No.6: to achieve universal and equitable access to safe and affordable drinking water, sanitation, and hygiene 
by 2030 through its Action Program and the National Water Supply and Sanitation Strategy 2014-2028.  
The World Bank’s Water Security Diagnostic and Future Outlook1 showed that there are several pressing 
challenges to Moldova’s water security, such as (i) inequalities in access, inadequate quality of water supply 
in small towns and weak performance of service providers; (ii) poor environmental health and environmental 
pollution due to lack of sanitation and wastewater collection and treatment; (iii) weak institutions, fragmented 
financing streams and unresolved reform areas which hinder programmatic delivery of services.  
Access in water supply and sanitation (WSS) is constrained by large coverage gaps in rural areas, 
compounded by income status. Compared to other countries in the Danube region, the share of population 
with access to basic water and sanitation services in Moldova is low. The gap between urban and rural 
remains one of the largest in Europe and is one of the key water security issues the country is facing. Based on 
JMP-data2, gains were made in rural water supply access to drinking water services from piped networks, 
from 33 percent in 2000 to an estimate 40 percent in 2017, while urban piped service remained almost stable 
at 85 percent. 

Household Budget Survey (HBS) (2018) data provides the picture on national access to a public piped water 
supply being 70 percent, with urban access at 92.4 percent and rural access at 52.2 percent. However, the 
water quality of rural piped system is often compromised and below drinking water quality standard. Those 
not served by public centralized systems rely on so-called self-supply, through private shallow wells. Around 
one in three people rely on self-supply for their drinking water with 80 percent of wells not compliant with 
drinking water norms (e.g. nitrates, e-coli). The poorest quintile of the rural population faces the largest 
obstacles to get connected to a public system and is least able to invest in private piped supply by wells (9 
percent), with 42.2 percent of the poorest households collecting water with buckets or carts. In 2018, out of a 
total of 1,220 centralized water systems, 1,168 were functional, although performance data is not 
systematically available. 
In response to these challenges, the Project Development Objective (PDO) of the MWSSP is to increase 
access to safely managed water supply and sanitation services in selected rural areas and towns, and to 
strengthen institutional capacities for water supply and sanitation service delivery. Strengthening 
institutional capacities for water supply and sanitation service delivery refers to both national level planning 
and sector development capacities, as well as to improved operational efficiency and delivery at utility level. 

The Project will have four components: 
Component 1: Increasing access to safely managed WSS services in selected rural areas and towns This 
component will develop new and rehabilitate existing WSS infrastructure and WASH facilities in rural areas 
and towns, thus expanding access and quality of services for households, businesses, and public institutions 
and supporting resilience. Component 1 supports climate adaption through (a) providing reliable centralized 
water supply protecting vulnerable households from drought and poor water quality; (b) improving 
wastewater systems, sanitation, and WASH facilities, reducing environmental exposure to pathogens 
exacerbated by flooding, particularly in towns facing frequent flooding; and (c) ensuring climate-resilient 
design of all infrastructure for robust functioning under extreme weather events. It consists of two 
subcomponents:  
Subcomponent 1.1: Expanding access and quality of WSS services. This subcomponent will finance 
climate-resilient investments in towns and rural areas. This includes the following:  

                                                 
1 https://openknowledge.worldbank.org/handle/10986/34809 
2 Joint Monitoring Program data is derived based on linear extrapolations using national survey data and JMP population estimates; 
discrepancies between nationally reported data can be found due to differences in estimation methods and definitions. See also: 
https://washdata.org/data   



(a) Water supply investments: Expansion and rehabilitation of the regional water systems for water supply 
production and distribution, and service connections for LPAs in selected districts, including the preparation 
of relevant technical studies and management documents; technical supervision; and citizen engagement 
activities. This refers to water supply infrastructure in two preliminarily identified subprojects, that is, regional 
water system expansion for LPAs in Cahul District and the ATU of Gagauzia and a regional water supply 
system with a surface water treatment plant in Riscani District. Many LPAs, particularly in the south (Cahul) 
as well as in the northern part along the Prut (Riscani), face shortages of water in the summer, with shallow 
wells/springs posing a challenge such as in the Prut cluster villages, in the Vulcanesti town, and other villages 
in Cahul District.  
(b) Wastewater investments: Expansion and rehabilitation of wastewater systems in selected towns, 
including the construction and rehabilitation of sewer networks and service connections, and the construction 
of new wastewater treatment plants, including the preparation of relevant technical studies and management 
documents; technical supervision; and citizen engagement activities. This refers to two preliminarily identified 
subprojects in Soroca and Comrat towns. There are areas in the Comrat town that face frequent flooding, and 
the Soroca town is also vulnerable directly on the right bank of the Dniester. The project will support the 
assessment of flood risk and impact at the household level and, in addition to ensuring resilient design of 
infrastructure, provide measures to reduce the impact of floods where possible.  
(c) Pilot for on-site household sanitation: selected rural or peri-urban villages, will benefit from the 
improvement of on-site household sanitation following a demand-led approach through the provision of 
technical assistance, the implementation of information campaigns, and the carrying out of civil works. The 
pilot will be co-financed through the ADA grant. This pilot will demonstrate the use of climate-resilient low-
cost technologies for rural sanitation. 
Subcomponent 1.2: Improving resilient WASH facilities in public social institutions. This subcomponent 
will finance works, goods, consulting services, non-consulting services and training/workshops to realize 
climate-resilient WASH facilities in HCFs and education institutions and implement hygiene education and 
behavior change communication program.  
Component 2: Strengthening institutional capacity at national and local levels for WSS service delivery. 
This component focusses on institutional capacities of national and subnational entities and WSS operators for 
management, planning, regulation and reform implementation, and performance improvement of service 
providers for green, resilience, and inclusive service delivery. At the national level, development of plans, 
policies, and regulatory documents will support climate adaptation through climate-resilient planning, and at 
the local level, performance improvements will deliver climate benefits through reduction of NRW and 
improvement of energy efficiency. It consists of two subcomponents:  
Subcomponent 2.1: Building national institutional capacity for WSS. This subcomponent aims to 
strengthen critical functions of facilitating and implementing WSS sector reform, investment planning and 
monitoring, and sector modernization and build capacities to this end of the assigned lead unit/entity within 
MIRD’s structure. It finances goods, non-consulting services, consulting services, and training/workshops for 
activities that strengthen institutional capacities for planning, financing, economic regulation, performance 
monitoring, professional development, and the revision and development of new policies and normative 
documents.  
Subcomponent 2.2: Improving performance of WSS service providers Subcomponent 2.2 will finance 
works, goods, consulting services, non-consulting services, and training to support the implementation of a 
prioritized rolling multiyear PIP of selected WSS operators involved under Subcomponent 1.1. WSS operators 
will carry out annual assessments on PIP implementation and KPIs, including publication of results and 
feedback rounds with customers. The financing for selected WSS operators will be allocated based on results. 
Investments and TA activities identified in the PIPs are based on utility diagnostics and include, but are not 
limited to, the following: improving technical and commercial operations, improving financial management 
(FM), HR management, and organization and strategy aspects, including improving asset management 
systems and inventories, energy efficiency, NRW reduction programs, water metering practices and 
equipment to improve climate resilience, water safety, and business continuity, and enhancing responsiveness 
to customers.  
Component 3: Project management and coordination.  This component will finance operational costs, 
consulting services, non-consulting services, goods, and training to finance the overall project management 
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cost, including the project team at the Project Implementation Unit (PIU), implementation support consultants 
at the regional level within MIRD’s RDAs for environmental and social standards implementation, and, at the 
national level, MIRD as the project implementing entity (PIE). It will finance training costs, including for 
capacity building in procurement, environmental, and social standards, specialized short-term implementation 
support consultants, financial audits, project communication and citizen consultations, and monitoring and 
evaluation (M&E).  
Component 4: Contingent emergency response component (CERC). A provisional zero-amount 
component is included, which will allow for rapid reallocation of credit/loan proceeds from other components 
during an emergency under streamlined procurement and disbursement procedures. This component allows 
the Government to request the World Bank to recategorize and reallocate financing from other project 
components to cover emergency response and recovery costs.  
I.2   Cahul Water Supply Sub-project description 
Two Feasibility Study, namely Feasibility Study for Aggregating Water Supply Services for Rayon of Cahul 
with Options for Wastewater Services (Cahul sub-project) was pre-selected to further proceed with the 
development of the Detailed Design (DD) documentation. The DD development activities were accomplished 
in 2019 and the sub-project has been included in MWSSP as part of Component 1.1 (a).  
It is to be mentioned that this investment has been identified as part of the chapter of Water and Sanitation 
Services (WSS) of the Socio-Economic Developing Strategy of Cahul Rayon. The state of preparedness of the 
investment is a step towards implementation of the just mentioned strategy, with the overall objective to 
provide the population of Cahul Rayon with a safe drinking water through aggregated water supply. 
As shortly mentioned above the Cahul Water Supply Project is already developed to the point of an available 
Detailed Design Documentation and BoQ’s entitled "The Main Aqueduct Cahul-Lebedenco-Pelinei-
Gavanoasa Vulcanesti (villages) - Alexandru Ioan Cuza and the inner networks of the villages: Lebedenco, 
Hutulu, Ursoaia, Pelinei, Satuc, Gavanoasa, Vladimirovca and Nicolaevca, Cahul district"(Stage I and 
Stage II)"  including all relevant permits.  
However, these studies are now out of date, having been completed in 2019 and require review and updating 
(subject to another consultancy service within the MWSSP framework), along with the preparation of ESIA 
and related documents. Table 1 shows draft results from the scoping assessment. 
Table 1. Cahul Sub-Project: Implementation process – existing and missing steps 

Project title 
Preliminary 
studies and 

survey 

Feasibility 
Study ESIA 

Additional 
Study and 

survey 

Detailed 
Design 

Permits 
(environmental) 

BoQ (social / 
environmental) 

Bidding 
Documents 

Cahul water supply Project available available 
not 

available available available available not available 
not 

available 

The design foresees the supply of drinking water to the localities of Cahul Rayon. Particularly the scheme 
foresees the following3: 
On Platform "A"4 - Inside the SP-2a station, located on the terrain with the cadastral number 17202080700, 
a group of pumps with a converter (three working pumps and one in reserve) with a capacity of Q-96,30 m3/h 
will be installed, H=110.00 m each. Potable water will be pumped into existing two water tanks with V=1500 
m3 each from the territory of the SP-5 pumping station. 
On Platform "B" - on the land with cadastral number 9414101201, (S=1,14070 ha, intra-village, the mode of 
use "agricultural", public property of the village of Alexanderfeld, Cahul district), the location is foreseen for 
construction of a station for the preparation of sodium hypochlorite near the existing water reservoir located 
nearby on the same terrain. 
On Platform "C" - on the land with cadastral number 9417208670, (S= 0.09 ha, intra-village, mode of land 
use "for construction", public property of Gavanoasa commune, Cahul district), it is foreseen the construction 
of a sodium hypochlorite preparation station, an washout manhole (CG-24), a reservoir and the SPR-1 water 
re-pumping station. A group of pumps with converter with Q =:46.00 m3/h, H=55.00 m (three working pumps 
and one reserve) will be installed. Through SPR-1, the water will be re-pumped to supply the towns of Iujnoe, 
Burlăceni, Greceni, Alexandru Ioan Cuza, Etulia, Etulia Noua, Cișmichioi and the city of Vulcanesti. 

                                                 
3 All technical details (Explanatory Memorandum, maps and drawings) are available upon request in electronic format. 
4 Platform – in DD documentations is defined as terrain where pumps stations, water towers, water reservoirs, water treatment 
(chlorination with sodium hypochlorite) are planned to be erected. 



On Platform "D" - on the territory of the water reservoirs located on land with cadastral number 
9603206.245, (S = 0.7261 ha, land use category "for constructions", public property of the city of Vulcanesti), 
a station for the preparation of sodium hypochlorite, a manhole (F-72) and a washout manhole (CG-25) will 
be constructed. 
On Platform "E", - on the public property of the village of Ursoaia, district Cahul, the construction of a 
station for the preparation of sodium hypochlorite and an washout manhole (CG-22) will be constructed. 
On Platform "F" - according to Decision no. 10/3 of 07.12.2018 of the Alexandru Ioan Cuza village council, 
on public property, it is provided the construction of an washout manhole (CG-26), a sump and the pumping 
station a water SPR-2. Inside the SPR-2 will be placed a group of pumps with a converter with Q=5.20 m3/h, 
H=60.00 m (two working pumps, one in reserve) to pump the water into existent water reservoir in the village 
of Alexandru Ioan Cuza. 
The Main Transmission Pipeline (MTP) from the water pumping station SP-2a to the pumping station SP-5 is 
designed in two lines under pressure, and from the manhole connection F-12 up to the manhole F-67 - in two 
lines, by gravitation. 
Lengthwise the MTP there will be several manholes constructed to make the connections with the following 
villages: 

 Pelinei – the connection point is the designed F-15 manhole, from which water will be conveyed 
under gravitational pressure through an adduction pipe and stored in two designed water reservoir 
with volume V=50m³ each. The village water distribution network will be constructed. 

 Satuc – the connection point is the designed F-18 manhole, from which water will be transported 
under gravitational pressure through an adduction pipe and stored in a designed water tower with a 
tank volume of 25m3 and a supporting tower height of 15 m. 

 Alexanderfeld – the connection point is the designed F-21 manhole, from which water will be 
conveyed under gravitational pressure to the existing water reservoirs in the village through a water 
supply pipe. 

 Vladimirovca – the connection is the designed manhole F-28, from which water will be conveyed 
under gravitational pressure through an addiction pipe and stored in two designed water tanks with 
volume V=25m³ each. The village water distribution network will be constructed. 

 Nicolaevca – the connection point is the designed manhole F-35, from which water will be conveyed 
under gravitational pressure through an adduction pipe and stored in two designed water tanks with a 
volume of V=25m3 and height of the supporting tower of 15 m. The village water distribution network 
will be constructed. 

 Găvănoasa - the connection point is the designed manhole F-38, from which water will be transported 
by a gravity pressure pipe and stored in two designed water towers with a volume of 50m3 and a 
height of the support tower of 15 m. The village water distribution network will be constructed. 

 Iujnoe, Burlaceni, and Greceni villages - the connection point is the designed F-43 manhole. 
 Vulcanesti city– the connection point is the designed manhole F-47, from which water will be 

conveyed under gravitational pressure to the existing manhole Fex-2.  
 Vulcanesti Rail Way and the Free Economic zone – the connection point is the designed manhole F-

47. Water distribution network will be constructed to connect the mentioned infrastructure to water 
supply. 

 Alexandru Ioan Cuza – the connection point is the designed manhole F-62. 
 Etulia, Etulia Noua and Cismichioi villages - the connection point is designed manhole F-67.  

The designed MTP will cross the lands of the municipality of Cahul, com. Lebedenco, Gavanoasa commune, 
Pelinei commune, Alexandru Ioan Cuza village, Crihana Veche village. The administration of just mentioned 
settlements have given their consent to accept the temporary assignment of the selected lands for design and 
construction by the  Notice no. 313 of 31.07.2017 of the municipality of Pllinei, Notice no. 02/1-37/61 of 
27.07.2017 of the municipality of Gavanoasa, Notice no. 02/l-14/7-2879 of 28.07.2017 of the Cahul 
Municipal Council, Notice no. 257 of 02.08.2017 of Crihana Veche local council, Notice no. 57 of 07.27.2017 
of the mayor's office of Lebedenco and the Alexandru Ioan cuza willage's council. 
At the same time, the MTP will cross the road R32.2 towards the Cahul city at the point - km 4+140 as well as 
the road R32 M3 - Vulcanesti - Cahul - Taraclia – km 23+950; km22+000, according to the Technical Order 
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no. (Prescriptii Tehnice - PT-120 of 29.09.2017 issued by the Ministry of Economy and Infrastructure 
regarding the location of the works in the area of the public road and/or its protection zones. 

  
I.2.3   Documentation available  
The following documentation is available at the PIU Office and could be provided free of charge, in electronic 
format, upon request. 
Documents:  

 Feasibility Study (GIZ): Technical report on feasibility study for the project "Improving water supply 
and sanitation services in the rayon of Cahul (town of Cahul, villages of Cotihana, Crihana Veche, 
Manta and Pascani)", 2015 

 Feasibility Study (GIZ): Feasibility study for aggregating water supply services for Rayon of Cahul 
with options for wastewater services, September 2014.  

 Feasibility Study Water Supply and Sanitation in Rayon Cahul, Feasibility Study, Volume I – 
Feasibility Study Report, 2016. 

 Factsheet (GIZ/EU): Improvement of water services in Pelinei and Gavanoasa communities from 
Cahul rayon and extension to Vulcanesti rayon “Factsheet”. 2019.  

  
 "The Main Aqueduct Cahul-Lebedenco-Pelinei-Gavanoasa Vulcanesti (villages) - Alexandru Ioan 

Cuza and the inner networks of the villages: Lebedenco, Hutulu, Ursoaia, Pelinei, Satuc, Gavanoasa, 
Vladimirovca and Nicolaevca, Cahul district"(Stage I and Stage II)" 

  
In conclusion – The Cahul sub-project has  been environmentally checked by National Environmental Agency 
and received environmental permit (so called Ecological Expertise notice / approval) to further apply for 
construction permit. However, the permit obtained is not in line with the World Bank ESF (ESS) and does not 
substitute the need to conduct a WB standard full Environmental and Social Impact Assessment and develop a 
Site-Specific Environmental and Social Management Plan within the area of concern. 
 
II. AIMS AND OBJECTIVES OF THE ASSIGNMENT 
The aim of this assignment is to prepare the Environmental and Social Impact Assessments (ESIAs) for Cahul 
sub-project with associated site-specific Environmental and Social Management Plans (ESMP) (including Bill 
of Quantities for social and environmental expenses as well as environmental chapter of the Technical 
Specifications) following the WB Environmental and Social Standards requirements. These technical outputs 
(The ESIA and ESMP) will form part of the Bidding documents for civil works to be launched within the 
MWSSP. 
Further details of the Consultant activities are defined in the Scope of Services (Section III). 
 
III.   SCOPE OF SERVICES  
Phasing of Services and Key Tasks 
The Consultant shall deploy the necessary methods and resources to fulfil the aims and objectives of this 
assignment, addressing the key points in the general approach outlined above and covering the key activities 
under each phase as outlined below. The following sections provide an outline of the key activities, to be 
carried out as a minimum, under each phase of the process. 
Phase I: Collect, collate and summarize designs 
The Consultant shall carry out all necessary activities to thoroughly assess the existing situation and identify 
key issues / challenges, etc. This should include amongst other activities, the following:  

1. To thoroughly check the Detailed Design documentation to identify the key project parameters with 
anticipated environmental and social impact (projected water supply / withdrawal, fish protection 
structure, energy supply demand, the types of works, the volume of works, material to be used, land-use 
aspects, etc...). 

2. Site visits, consultations and field investigations, to update the existing socio-economic data collected 
during the Detailed Design development as well as identify and collect missing ones. 



3. Elaborate the Draft ESIA / ESMP Inception report and the Project Implementation Plan. 
4. Conduct the Inception Public Consultation meetings for Cahul Sub-Project: informing the stakeholders 

and the general public about the Objectives of the ESIA and the way it is to be reached. Duly – well in 
advance - inform LPA and the general public about the Date, Place and agenda of the meetings. 

Phase II: Develop the ESIA / ESMP report 
This task comprises the following activities, but not limited to: 

MOBILIZATION 
1. Mobilization of Team Leader and other necessary team members. 

2. Review contract documents and prepare a brief summary of any possible changes that may have 
occurred. Bring to the attention of the Client any potential issues that warrant early attention. 

3. Review, update, and coordinate overall and detailed work programs featuring all pertinent activities and 
critical paths. 

4. Establish means of communication and coordination procedures necessary to ensure orderly and 
unimpeded progress of the work. 

5. Elaborate the Final Draft of the Inception Report (after Public Consultations). 
BASELINE  

6. Compilation and Initial Review of Documents and Data: The Consultant shall review all existing 
documents, studies, and information previously prepared for the Cahul sub-project. Establish working 
contact with the Consulting Engineer Company ("Fluxproiect") hired to up-date the Technical 
Documentation of Cahul "The Main Aqueduct Cahul-Lebedenco-Pelinei-Gavanoasa Vulcanesti 
(villages) - Alexandru Ioan Cuza and the inner networks of the villages: Lebedenco, Hutulu, Ursoaia, 
Pelinei, Satuc, Gavanoasa, Vladimirovca and Nicolaevca, Cahul district"(Stage I and Stage II)"in order 
to make sure that no changes of context in comparison with the description provided by this TORs 
occurred. 

7. Policy, Legal, and Institutional Framework: The Consultant shall review and describe the policy, legal, 
and administrative framework within which the ESIA is to be carried out. This will include a 
description of the pertinent regulations, protocols and standards pertaining to the project and their 
implication on the project. This will cover both the environmental and social requirements in Moldova, 
regional or international obligations, as well as the Bank ESF (ESSs) requirements. 

8. Project Description: The Consultant will elaborate a project description. This needs to cover the major 
activities to be undertaken during the works and its geographic, ecological, social, and temporal context, 
including any off-site investments that may be required (e.g. access roads, water supply, housing, 
storage facilities, etc.). If needed, indicate the necessity for any resettlement plan. Show maps with the 
project site(s) and the project’s area of influence. 

9. The Consultant will describe the selected design and technology with due justification of the selection 
made. Site-specific maps of the project area should be provided, showing all environmental and social 
characteristics of relevance to the project and its assessment. 

10. Poverty and Social Risks: For each settlement potentially affected, analyze the level of poverty and 
vulnerability including social risks, such as prevalence of sexual and gender-based violence (SGBV), 
high-risk behaviors among youth, child and forced labor in the construction sector, community 
cohesiveness etc. 

11. Cultural, archaeological, and historic resources: Identify all cultural, archaeological, ceremonial and 
historic resources in the impact zone/within the area of influence. 

12. Vulnerable or disadvantaged groups (if any): To the extent possible demographic data should report on 
households with members with disabilities, legacy issues on land take for the project and associated 
facilities, legacy issues related to land use, property rights etc. 
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13. Baseline Conditions: The Consultant shall describe relevant physical, biological, chemical, socio-
economic (including access to existing public utilities with emphasis on water use / water supply) and 
cultural conditions, including any changes anticipated before the project commences. The baseline 
conditions should also take into account current and proposed development activities within the project 
area but not directly connected to the project. 

a) Physical environment: geology, topography, soils, climate and meteorology, surface and 
groundwater hydrology, river flows, baseline water and air quality and sedimentation, and 
physical cultural resources. 

b) Biological environment: flora, fauna, rare, endangered or endemic species, IUCN Red List 
Species, Important Bird Areas, etc.; including amphibians and reptiles, birds, fish, large and 
small mammals, plants, economic plants and medicinal plants, sensitive habitats, significant 
natural sites, etc; species of commercial importance, and species with potential to become 
nuisances, vectors or dangerous. 

c) Social-cultural environment including gender disaggregated population data, migration pattern, 
land use, planned development activities, settlement and community structures, employment, 
distribution of income, poverty and any other identified social risks, vulnerable or 
disadvantaged groups, goods and services, recreation / tourism, public health, prevalence & 
distribution of waterborne diseases, and historical/archeological/cultural resources. 

d) Socio-economic baseline: Any earlier social assessments in the area and the initial findings and 
baseline should be used to update any needed social assessment and provide a clear scoping 
statement of the anticipated impacts arising from the Project. This social assessment will 
describe current social and economic impacts on directly- and indirectly affected communities. 

e) Data should be relevant to decisions about project design and mitigatory measures. This should 
also consider identification of potential borrow sites, quarries, access roads etc. It should also 
include a preliminary review of Emergency Preparedness Plan and associated national disaster 
response plans. The section will include a description of the methodology used to collect 
information and data and indicating the accuracy, reliability, and sources of data. 

14. Public Consultation Workshop: The findings shall be discussed at workshop  which the Consultant 
has to organize. 

ENVIRONMENTAL AND SOCIAL IMPACT ASSESSMENT 
15. Environmental and Social Impacts: The Consultant shall identify and assess the potential positive and 

negative environmental and social impacts associated with the sub-project. This will include direct 
and indirect impacts, short- and long-term duration; along with any cumulative impacts. 
Environmental impacts and social influences should also be categorized based on construction and 
operational phases, and summarized according to issues and themes in the main report text, with the 
detailed findings documented in appendixes. 

16. The Consultant will identify and estimate the available data, key data gaps, and specify topics that 
require further attention. 

17. Mitigation measures and any residual negative impacts that cannot be mitigated will be identified and 
taken forth through appropriate Environmental and Social Management Plans. 

18. The environmental and social assessment shall indicatively include, but not be limited to, the 
following: 

a) Executive Summary: concisely discusses significant and recommended actions. 

b) Legal and Institutional framework. 

c) Project description. 

d) Baseline data. 



e) Environmental and social risks and impacts. 

f) Mitigation measures. 

g) Analysis of alternatives 

h) Design measures: specifies the applicable The WB Group Environmental, Health and Safety 
Guidelines (EHSGs) or Good International Industry Practice. 

i)  Key measures and actions for the Environmental and Social Commitment Plan (ESCP) 

j) Appendices 

19. The Consultant shall include in the ESIA a description of cumulative effects of the project as they 
affect air, groundwater and surface water, soil, biodiversity, human settlements, and other impacts as 
appropriate. This should include projections of changes to environmental impacts and the potential 
livelihoods impacts. 

20. Public Consultation: The Consultant is required to undertake a second public consultations as a part of 
two-stage public consultation (one at the inception stage for the purposes of scoping, and another one 
to present key findings and mitigation to stakeholders). This shall ensure that all interested and 
affected stakeholders, according to the project Stakeholder Engagement Plan (SEP), are involved in 
the ESIA process and their views incorporated into the final ESIA report. 

21. The Consultant will propose an effective, comprehensive public consultation strategy, which should 
include its objective, list of stakeholders to be consulted, methods for reaching those stakeholders, the 
scheduling of consultation activities, and how the consultation efforts will be analyzed. 

22. The Consultant shall maintain a record of interagency and consultation meetings, including 
consultations for obtaining the informed views of the affected people and of local non-government 
organizations (NGOs). The Consultant should consider and incorporate (if necessary) the complains 
and suggestions from stakeholders received during first round of consultations to the final draft of 
ESIA. 

23.  Minutes shall be kept for all meetings and included in an Annex of the ESIA. 

24. All relevant materials will be provided to affected groups in accepted local languages (Romanian or 
Russian) in a timely manner (at least 15 days before public consultations) prior to consultation. 

RISK MANAGEMENT AND MITIGATION 
25. Environmental and Social Management Plan (ESMP): Based on the specifics of the sub-project , the 

complexity of the Environmental and Social risks, a site specific ESMP will be developed. The ESMP 
will include project description, its location, risk assessment, management, mitigation and monitoring. 
It will identify potential risks and options and define recommended measures to be taken to prevent, 
eliminate, reduce, mitigate or manage associated risks and develop any opportunities for 
environmental and social enhancement. 

26. Mitigation Plan: For each potential impact identified as significant in the section above, a mitigating 
measure will be identified and the collection of all such mitigation measures will constitute the 
Mitigation Plan. The Consultant shall provide a matrix of all impacts organized into construction and 
operational phase for all key project components, and will be further reflected in the ESMP section. 

27. The site-specific Environmental and Social Management Plan (ESMP) will include a set of 
mitigation, monitoring, and institutional measures to be taken during the works in order to eliminate 
adverse environmental and social impacts, offset them, or reduce them to acceptable levels. The plan 
will include the actions needed to implement these measures and any other potential measures to 
enhance positive impacts, including trainings and capacity building. 

28. The ESMP will specify the identified risks and impacts, mitigation and monitoring measures / 
enhancement measures, institutional responsibilities, budget estimate and schedule of these measures. 
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29. The Consultant shall prepare an item line to be included in the future bill of quantities for respecting 
all mitigation and monitoring, as described in the site related ESMP. These will be used for inclusion 
in Bidding documents for any work contracts. 

30. The Consultant shall include an Environmental and Social Monitoring Plan, by which all mitigation 
measures recommended in the ESMP during construction and operation will be monitored. This 
should include (i) Performance monitoring of how well project construction and operation, including 
mitigation measures, are carried out, and (ii) outcome monitoring of key selected environmental and 
social indicators. This plan will include a description and technical details of the monitoring program, 
including simple implementation progress criteria. The plan should also include recommended 
monitoring and reporting procedures, parameters to be monitored and periodicity, and should specify 
the responsibility for implementation of each measure. 

31. The ESMP shall provide an overview of the implementation arrangements, roles, and responsibilities 
of all relevant agencies. This shall include a review of the authority and capability of institutions at 
different levels (e.g. local, district, provincial/regional, and national), and their capability to manage 
and monitor E&S aspects of implementation. 

32. The ESMP will be cleared by the Bank, part of public consultation process, any comments included 
and finally cleared by the Bank in final version.  

33. After the clearance of final version, the ESMP shall be part of the bidding documents and become a 
contractual obligation of the Contractor. The Contractor has the obligation to respect it and to further 
develop it, into a Contractor ESMPs (CESMP) Bidding Documents. 

34. The ESMP shall similarly outline the responsibilities of the Supervising Engineer in the approval and 
implementation of CESMPs. This will include, but not necessarily limited to, monitoring and 
enforcement of the CEMSP through suitably qualified personnel. These provisions will be included as 
part of the Bidding Documents. 

35. For institutions responsible for implementation of the project, the ESMP will identify any training and 
capacity building programs that will need to be provided. 

36. Costing: The Consultant shall prepare a cost estimate for implementation of the ESMP. The cost 
estimate shall be prepared on the basis of prevailing market prices. An estimate for administration, 
legal costs, land acquisition, resettlement,  and compensation, social and environmental measures 
outlined in the ESMP shall be included, along with the basis for their estimate. 

37. The Consultant shall determine the criteria for estimating physical contingencies and the price 
escalation during implementation. 

38. Reporting: The Consultant shall present the “ESMP Report”, which will serve as an Annex to the 
ESIA report. 

Phase III: Approval of the ESIA / ESMP 
It is the Consultant responsibility to obtain the "No Objection" approval of the ESIA Report and ESMP 
(annexed to the ESIA report) from the World Bank by addressing the comments received. The Client will 
integrate its own as well as the WB comments and will send them to the Consultant as a Comments Protocol 
Worksheet form. 
Besides, as per Moldovan design normative NCM A.02.02.-2012, the project technical documentation is 
subject to State Ecological Expertise (SEE). The decision (approval / rejection) of SEE is issued by the 
Environmental Agency. It is the Consultant responsibility to integrate the developed ESIA / ESMP into DD 
documentation and assist the Consultant Engineer (Fluxroiect) to obtain the approval from the SEE.  
 
IV. REPORTING AND IMPLEMENTATION SCHEDULE 
The Consultant shall prepare and submit to the Client reports covering all aspects of the scope of services 
discussed above, as per the schedule in the Table 3 below.  Reports shall be submitted in both electronic 
(Word, Excel, pdf, dwg files etc.) and printed formats. Reports shall be submitted in the numbers and 
language detailed in the Table below, and in accordance with the implementation schedule. 



Draft reports shall be submitted approximately 1 month prior to the submission timeline for the final reports. 
The Client shall review the draft reports and submit their comments to the Consultant within a period of two 
weeks. The final reports are to incorporate inputs from the Client. 
The services will be implemented under a Lump Sum contract and payments will be made against satisfactory 
delivery and acceptance of the key final reports, as outlined in the form of contract and as summarized in the 
Table below. 
Table 3: Reporting / Delivery Schedule 

No. Deliverable Submission 
timeline 

Proposed 
Percentage 
Payment 

No. of Copies to Client 

1 Inception Report End of Month 1 30% 3E*, 3R** + electronic 
2 Draft ESIA Report, including 

draft ESMP 
End of Month 4 40% 3E, 3R + electronic 

3 Final ESIA report and final 
ESMP, with report on second 
Public Consultation attached. 

End of Month 5 30% 3E, 3R + electronic 

* - E = English  ** - R = Romanian 
The inception report shall be prepared according to the norms and include: (1) a summary of inception 
activities, (2) a review of documents and data collected, (3) establishment of implementation arrangements for 
the assignment, (4) presentation of updated work plan and more detailed methodologies for carrying out the 
activities under each phase, (5) team inputs / staffing schedule, (6) identification of any potential issues 
affecting the implementation of the assignment, (7) and a summary of any preliminary findings relevant to the 
assignment, (8) results of initial public consultations. 
The assignment is to be completed within a total period of 5 months from the date of commencing services.  
The time periods which have been allocated to each phase of the assignment are presented in the reporting / 
delivery schedule in Table 3 above. 
 
V.  RESOURCING REQUIREMENTS 
Key Professional Staff Inputs 
In preparing this Terms of Reference, the Client has estimated that approximately 350 man-days of inputs on 
the Project by key professional staff will be required to carry out the activities defined in the scope of services. 
The Consultant shall review the requirements of the assignment and can propose their own level of inputs 
providing clear justification to support the proposed approach. The Consultant is responsible for delivery of 
outputs defined in this Terms of Reference in order to achieve the aims and objectives of the assignment. It is 
the Consultants responsibility to provide adequate staff with appropriate qualifications and experience to 
undertake the works described in the scope of services. Any substitution of the staff in the Consultant’s 
proposal should be by staff of equivalent or greater qualifications and experience, and must be previously 
approved by the Client. 
It is supposed that the key professional staff will be supported by other professionals (including for example 
designer / GIS specialists etc and other professional inputs as required to carry out the activities defined in the 
scope of services). The Consultant’s proposed inputs for supporting professionals should be presented in the 
staffing schedule, and key activities assigned to each proposed position should be clearly outlined in the 
proposal. 
Key Professional Staff Qualifications 
A summary of minimum qualification requirements for the key professional staff is presented in Table 4.  
Table 4: Key Staff Minimum Qualification Requirements 

No. Position Minimum Qualifications  

7 Project Team Leader ESIA The Team Leader should have a MSc in Environmental 
Management or Social Sciences, or equivalent. He/she must have 
demonstrated experience of 5 or more years as a team leader in 
complex ESIAs (EIA for similar projects). He/she must be a self-
starter who should be able to provide strategic leadership to the 
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team and ensure high quality work within the agreed time frames. 
He/she should have been a Team Leader for at least two (2) 
comparable ESIA Studies. Working experience in international 
donor-funded projects is an added advantage.  

 Water Resource Expert He/she should have a MSc in Water Resources/Quality 
Management, or equivalent. He/she must have demonstrated 
experience of minimum 10 years in water management planning. 
He / she must have previous experience on at least two (2) ESIA 
Studies of similar nature, preferably for World Bank funded 
projects 

 Sociologist He/she should be a sociologist with at least Master Degree. 
He/she must be a professional with minimum 5 years’ experience 
in social impact assessment and mitigation plan preparation. He / 
she should have worked on at least two (2) ESIA Studies of 
similar nature, preferably for World Bank funded projects. 

 Environmental Specialist He/she should be an ecologist with at least Master Degree. 
He/she must be a professional with minimum 5 years’ experience 
in environmental impact assessment and mitigation plan 
preparation. He / she should have worked on at least two (2) 
ESIA Studies of similar nature, preferably for World Bank 
funded projects 

 Non-Key Personnel for 
Environmental & Social 
Assessment 

 

The below staff is only indicative. The Consultant may propose 
additional non-key staff to ensure successful completion of the 
task. Aquatic Ecologist, Terrestrial Ecologist, Environmental 
Specialist, Social Specialist, Civil Engineer, Occupation Health 
and Safety Specialist, Gender Specialist, Agricultural Economist, 
Ornithologist, Etc. 

 
Home Office Support 
The Consultant should provide the necessary technical, administrative and logistical support required for 
successful implementation of the assignment.  The Consultant should maintain an active presence in the 
country and ensure regular communication and contact with PIU and other stakeholder during the process.  
Client Inputs 
The PIU will help to facilitate the collection of available data and reports and the coordination with other 
Government stakeholders for consultations (if required). Despite this support however, the primary 
responsibility for data collection and organization of all activities remains with the Consultant as defined in 
the scope of services. The Client will also provide timely review and comments on the draft reports and will 
assist to facilitate comments from other stakeholders. All existing design documentation for the sub-projects' 
areas will be handed over to the Consultant among commencement of services.  
 
VI. PRACTICAL INFORMATION 
Please address any request for clarification and other communication to the following address: 
procurement@ondrl.gov.md 
 
   



 ANNEX 1: MAPS 
 
Figure 1: Map of Riscani sub-project Scope of Work 
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Figure 2: Map of Cahul sub-project Scope of Work 
 
 


