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REQUEST FOR EXPRESSIONS OF INTEREST 
 
Republic of Moldova 
Moldova Water Security and Sanitation Project  
Credit No.: 7027-MD 
Reference No.: MD-PIU-NORLD-339411-CS-INDV 
Assignment Title: Technical Consultant for the development of a technical market study 
regarding on-site sanitation systems (septic tanks) 
Date: February 10, 2023 
 
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project 
implemented by the Ministry of Infrastructure and Regional Development (MIRD).  
Objectives: The objective of the mission is to support P.I. the National Office for Regional and 
Local Development (Project Implementation Unit (UPI)) under the Ministry of Infrastructure and 
Regional Development (MIRD) in the elaboration of a market study to examine the availability 
of the on-site sanitation systems for individual households (septic tanks) and to select the best 
option to be implemented within the project. 
 
The detailed Terms of Reference (TOR) for the assignment can be found at the NORLD web 
page: https://www.ondrl.gov.md 
 
The NORLD now invites eligible Individual Consultants (“Consultants”) to indicate their interest 
in providing the Services. Interested Consultants should provide information demonstrating that 
they have the required qualifications and relevant experience to perform the Services. 
The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 
of the World Bank’s “Procurement Regulations for IPF Borrowers” November 2020 
(“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest. A 
Consultant will be selected in accordance with the „Open Competitive Selection of Individual 
Consultants” method set out in the Procurement Regulations. 
 
Further information can be obtained at the address below during office hours 09 00 to 16 00 hours. 
The applications should include letter of Expression of Interest, CV, and related recommendation 
letters, if any, together with a copy of CV in WORD format.   
 
Expressions of interest must be delivered in a written form to the address below (in person, or by 
mail, or by fax, or by e-mail) by February 24, 2023, 16:00 o’clock, Moldova time, indicating 
the assignment title in subject line. 
 
P.I. National Office for Regional and Local Development,  
Moldova Water Security and Sanitation Project 
Stefan cel Mare 124, 3th floor, MWSSP Office 335,  
mun. Chisinau, Republic of Moldova MD-2001 
Tel/fax: 022 27-91-21, 069265292 
E-mail: tender@ondrl.gov.md 
 
Annex 1: Terms of Reference 
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Annex 1 
 

TERMS OF REFERENCE (ToR) 
Implementation of the Moldova Water Security and Sanitation Project 

(P173076) 

Technical Consultant for the development of a technical market study regarding 
 on-site sanitation systems (septic tanks) 

within the 
P.I. National Office for Regional and Local Development  

 
I. BACKGROUND 

Moldova Water Security and Sanitation Project (MWSSP) is a World Bank - financed Project 
implemented by the Ministry of Infrastructure and Regional Development (MIRD). The Project 
was signed on April 21, 2022. The Project itself will have duration of five years and aims to 
increase access to improved water supply and sanitation services in selected rural areas and 
towns, and to strengthen institutional capacities for water supply and sanitation service delivery. 

The design of the project takes into account the Government of Moldova’s vision for the water 
supply and sanitation (WSS) sector. Moldova’s recently revised National WSS Strategy 2014–
20301 endorses SDG target 6.1 and 6.2, sets national interim targets for 2024, and articulates 
strategic reform directions. The strategy’s targets are to achieve coverage with WSS2 
infrastructure of 80 percent in urban areas and 75 percent in rural areas by 2024. The strategy 
stipulates improvement of the management and professionalization of services through regional 
WSS companies, leaving space for public-private models in geographies where regionalization is 
not delivering immediate advantages. It articulates the need to improve the regulatory 
environment, with a focus on inclusion, quality, and sustainability of services. At the same time, 
the WSS sector is a key priority area in the regional development policy, as reflected in the draft 
National Strategy for Regional Development 2022-2028.3 

The Project consists of four components:  

Component 1: Increasing access to safely managed WSS services in selected rural areas and 
towns This component will develop new and rehabilitate existing WSS infrastructure and WASH 
facilities in rural areas and towns, thus expanding access and quality of services for households, 
businesses, and public institutions and supporting resilience.4 It consists of two subcomponents: 

                                                 
1 Updated and approved by Government Decision 440 of July 1, 2020. 
2 Sanitation refers to both access to wastewater networks and treatment systems and on-site facilities such as septic tanks. 
3 The National Regional Development Strategy is approved by the Government Decision no. 40/2022. 
4 See the WASH Climate Resilience Strategic Framework (UNICEF, Global Water Partnership, 2014) for links between WASH 
and climate resilience. 
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Subcomponent 1.1: Expanding access and quality of WSS services. This subcomponent will 
finance climate-resilient investments in towns and rural areas.  

Water supply investments: Expansion and rehabilitation of the regional water systems for water 
supply production and distribution, and service connections for LPAs in selected districts, 
including the preparation of relevant technical studies and management documents; technical 
supervision; and citizen engagement activities. This refers to water supply infrastructure in two 
identified subprojects, that is, regional water system expansion for LPAs in Cahul District and 
the ATU of Gagauzia5 and a regional water supply system with a surface water treatment plant in 
Riscani District. Many LPAs, particularly in the south (Cahul) as well as in the northern part 
along the Prut (Riscani), face shortages of water in the summer, with shallow wells/springs 
posing a challenge such as in villages in Riscani District, in the Vulcanesti town, and other 
villages in Cahul District.  

Wastewater investments: Expansion and rehabilitation of wastewater systems in selected towns, 
including the construction and rehabilitation of sewer networks and service connections, and the 
construction of new wastewater treatment plants, including the preparation of relevant technical 
studies and management documents; technical supervision; and citizen engagement activities. 
This refers to two identified subprojects in Soroca and Comrat towns.  

Pilot for on-site household sanitation: Selected rural or peri-urban villages, will benefit from the 
improvement of on-site household sanitation following a demand-led approach through the 
provision of technical assistance, the implementation of information campaigns, and the carrying 
out of civil works.  

Subcomponent 1.2: Improving resilient WASH facilities in public social institutions. This 
subcomponent will finance works, goods, consulting services, non-consulting services and 
training/workshops to realize climate-resilient WASH facilities in HCFs and education 
institutions and implement hygiene education and behavior change communication program. The 
subcomponent will finance capacity development for school and health center management and 
LPAs to ensure adequate operation and maintenance (O&M) of the facilities.  

Component 2: Strengthening institutional capacity at national and local levels for WSS service 
delivery. This component focusses on institutional capacities of national and subnational entities 
and WSS operators for management, planning, regulation and reform implementation, and 
performance improvement of service providers for green, resilience, and inclusive service 
delivery.  

Component 3: Project management and coordination. This component will finance operational 
costs, consulting services, non-consulting services, goods, and training to finance the overall 
project management cost, including the project team at the Project Implementation Unit (PIU), 
implementation support consultants at the regional level within MIRD’s RDAs for 

                                                 
5 Its autonomy is ethnically motivated by the predominance of the Gagauz people. On December 23, 1994, the Parliament of the 
Republic of Moldova accepted the ‘Law on the Special Legal Status of Gagauzia’. 
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environmental and social standards implementation, and, at the national level, MIRD as the 
project implementing entity (PIE). It will finance training costs, including for capacity building 
in procurement, environmental, and social standards, specialized short-term implementation 
support consultants, financial audits, project communication and citizen consultations, and 
monitoring and evaluation (M&E). 

Component 4: Contingent emergency response component (CERC). A provisional zero-amount 
component is included, which will allow for rapid reallocation of credit/loan proceeds from other 
components during an emergency under streamlined procurement and disbursement procedures. 
This component allows the Government to request the World Bank to re-categorize and 
reallocate financing from other project components to cover emergency response and recovery 
costs.  

 

II. OBJECTIVES  
 

The objective of the mission is to support P.I. the National Office for Regional and Local 
Development (Project Implementation Unit (UPI)) under the Ministry of Infrastructure and 
Regional Development (MIRD) in the elaboration of a market study to examine the availability 
of the on-site sanitation systems for individual households (septic tanks) and to select the best 
option to be implemented within the project. 

 
III. SCOPE OF WORK  
 
According to the national legislation of the Republic of Moldova, the discharge of untreated 
wastewater from households in surface water basins and on soil (leading to the infiltration into 
underground water) is prohibited (see art. 45 of Law no. 1515/1993 on the environment 
protection and art. 113, para. (5) of the Contravention code). However, in the Republic of 
Moldova, the sewerage and wastewater treatment infrastructure that is necessary to this end is 
underdeveloped. According to national statistics, over 90% of localities lack public sewage 
systems, and over 96% - lack wastewater treatment systems. At the same time, the high costs for 
construction and maintenance of the centralized sanitation infrastructure and also the 
technological challenges related to the functioning of such systems (low density of users, 
insufficient quantity of wastewater, remoteness, relief, etc.) makes the construction and operation 
of such centralized systems unaffordable for most of the inhabitants of the small (under 2000) 
localities. However, according to Article 3, para. (4) of Law no. 303/2013 on water supply and 
sanitation, in rural localities, where appropriate, only the public water supply service may be 
organized, provided that wastewater is collected by individual systems. Given the situation, 
where centralized sewerage and wastewater treatment systems are not feasible, it is important to 
apply alternative mechanisms and technologies for the treatment of wastewater and the 
evacuation of sludge for individual households or for groups of households, as required by the 
legislation. Thus, in order to identify cost-effective wastewater treatment solutions in individual 
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households, a pilot project will be implemented within the project, through which 1500 citizens 
will be provided access to alternative sources of sanitation for individual households. Therefore, 
in order to identify the most optimal solutions and availability of the needed technologies, it is 
important to carry out a market study. 

In the process of developing the market study, the Consultant will assume the following obligations 
and tasks: 

1. Identification of the types of septic tanks (prefabricated or construction of septic tanks on 
site, using locally available materials and skills) available on the market (including from 
outside the country); 

2. Examination of the cost-efficiency and reliability of septic tanks (comparative analysis of 
costs between prefabricated septic tanks, including copmparison with septic tanks 
constructed on site, using locally available materials and skills), available on the market 
(including from outside the country), taking into account: 
a. Costs of prefabricated equipment and costs for construction on site, using available 

materials and skills; 
b. Construction/installation costs for prefabricated and constructed on site; 
c. Annual operating and maintenance costs for both, prefabricated and constructed on site; 
d. Wastewater storage capacity (including sludge); 
e. Frequency of sludge collection and transportation to treatment plants for both options: 

prefabricated and constructed on site; 
f. Social acceptance of the technical solution, defined as - the ease of use in terms of 

convenience, effort and degree of complexity of system operation and maintenance, from 
the user's perspective (this aspect is to be evaluated and described by the consultant based 
on his own views and arguments); 

g. Examining the quality of wastewater discharged into the receptor water body and their 
compliance with the provisions of the regulations established in GD no. 950/2013 on the 
requirements for the collection, treatment and discharge of waste water in the sewage 
system and/or in the emission for urban and rural localities as well as other legislative 
acts of the Republic of Moldova for both options, prefabricated and constructed on site. 

3. Evaluation and argumentation of the use of most cost-effective types of septic tanks available 
on the market (including from outside the country); 

4. The consultant will carry out the market evaluation based on a methodology that will be 
proposed by the consultant, and taking into consideration the aspect highlighted bellow in the 
point no. 2, and the following: 
a. The estimated costs of the septic tanks will be requested either from the producers or 

from the importers from the Republic of Moldova; 

b. The estimated costs for the installation of the septic tank and the costs of connecting the 
households will be made according to the provisions of the price regulations in force; 
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c. The consultant will present his arguments based on cost-effectiveness principles of the 
options proposed for implementation within the project. 

 

IV. DELIVERABLES 

No. Type of document Deadline 
Number of 

planned 
expert/days 

Approved by Document 
language 

1.  Methodology Note6 10 working days from the date 
of signing the contract 3 

MIRD 
P.I. NORLD 

Ro 

2.  Market study7 20 working days from the date 
of approval of the 
Methodology Note  

15 
MIRD 

P.I. NORLD 

Ro / Eng 

3.  PPT presentation on the 
realized analysis, the 
description of the applied 
methodology and the 
results of the analysis 

20 working days from the date 
of approval of the 
Methodology Note 2 

MIRD 
P.I. NORLD 

Ro / Eng 

V. TIMING 
 
For the implementation of the proposed tasks are planned 20 expert/days in the period of 
February 30, 2023 – April 30, 2023.   
 

VI. INSTITUTIONAL ARRANGEMENTS 
The Consultant will report to and work under the direct supervision of the PIU Project Manager 
and the Chief WSS engineer other PIU members. 
 

VII. QUALIFICATION REQUIREMENTS AND EVALUATION CRITERIA 
General qualifications – 30 points: 

‐ University Degree in economics, civil engineering or other relevant fields; 
‐ Previous experience with international organizations in the WSS sector; 

Adequacy for the Project - 50 points: 
Minimum 3 years of relevant work experience in preparing and implementing WSS projects. 

‐ Proven experience in working with private or public sector, in similar assignments will be an 
asset;  

‐  Knowledge of national construction and other related legislation related to the WSS sector; 
Language and Relevant Experience - 20 points: 

‐ Proficiency in English and Romanian languages, 

                                                 
6 The Metodology Note should obligatory include the final report structure 
7 The Market study will include, obligatory the operating scheme for each technology/equipment examined, will describe the 
technology and the operating mechanism, and will also include the comparative evaluation of the aspects requested in point 3 of 
this document 
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‐ Computer skills (MS Office and familiarity with project management software, such as MS 
Project). 

 


