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TERMS OF REFERENCE (ToR) 
 

Implementation of the Moldova Water Security and Sanitation Project 
(P173076) 

Environmental Specialist 
within 

National Office for Regional and Local Development  
 
 

I.  BACKGROUND 
 
Project context  
  
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project to be 
implemented by the Ministry of Infrastructure and Regional Development (MIRD). The Project was 
signed on April 22, 2022, with expected effectiveness 120 days after signature date. The Project itself will 
have a duration of five years and aims to increase access to improved water supply and sanitation services 
in selected rural areas and towns, and to strengthen institutional capacities for water supply and sanitation 
service delivery. 

The design of the project takes into account the Government of Moldova’s vision for the water 
supply and sanitation (WSS) sector. Moldova’s recently revised National WSS Strategy 2014–20301 
endorses SDG target 6.1 and 6.2, sets national interim targets for 2024, and articulates strategic reform 
directions. The strategy’s targets are to achieve coverage with WSS2 infrastructure of 80 percent in urban 
areas and 75 percent in rural areas by 2024. The strategy stipulates improvement of the management and 
professionalization of services through regional WSS companies, leaving space for public-private models 
in geographies where regionalization is not delivering immediate advantages. It articulates the need to 
improve the regulatory environment, with a focus on inclusion, quality, and sustainability of services. At 
the same time, the WSS sector is a key priority area in the regional development policy, as reflected in the 
draft National Strategy for Regional Development 2022-2028.3 

The Project consists of four components:  
Component 1: Increasing access to safely managed WSS services in selected rural areas and towns 
(EUR 41.0/US$46.5 million). This component will develop new and rehabilitate existing WSS 
infrastructure and WASH facilities in rural areas and towns, thus expanding access and quality of services 
for households, businesses, and public institutions and supporting resilience.4 It consists of two 
subcomponents: 

Subcomponent 1.1: Expanding access and quality of WSS services (EUR 37.5 million/US$42.5 
million). This subcomponent will finance climate-resilient investments in towns and rural areas.  

Water supply investments: Expansion and rehabilitation of the regional water systems for water 
supply production and distribution, and service connections for LPAs in selected districts, 
including the preparation of relevant technical studies and management documents; technical 
supervision; and citizen engagement activities. This refers to water supply infrastructure in two 

                                                 
1 Updated and approved by Government Decision 440 of July 1, 2020. 
2 Sanitation refers to both access to wastewater networks and treatment systems and on-site facilities such as septic tanks. 
3 The National Regional Development Strategy is scheduled to be approved by end of 2021 
4 See the WASH Climate Resilience Strategic Framework (UNICEF, Global Water Partnership, 2014) for links between WASH 
and climate resilience. 
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preliminarily identified subprojects, that is, regional water system expansion for LPAs in Cahul 
District and the ATU of Gagauzia5 and a regional water supply system with a surface water 
treatment plant in Riscani District. Many LPAs, particularly in the south (Cahul) as well as in the 
northern part along the Prut (Riscani), face shortages of water in the summer, with shallow 
wells/springs posing a challenge such as in the Prut cluster villages, in the Vulcanesti town, and 
other villages in Cahul District.  

Wastewater investments: Expansion and rehabilitation of wastewater systems in selected towns, 
including the construction and rehabilitation of sewer networks and service connections, and the 
construction of new wastewater treatment plants, including the preparation of relevant technical 
studies and management documents; technical supervision; and citizen engagement activities. 
This refers to two preliminarily identified subprojects in Soroca and Comrat towns.  

Pilot for on-site household sanitation: Selected rural or peri-urban villages, will benefit from 
the improvement of on-site household sanitation following a demand-led approach through the 
provision of technical assistance, the implementation of information campaigns, and the carrying 
out of civil works.  

Subcomponent 1.2: Improving resilient WASH facilities in public social institutions (EUR 3.5 
million/US$4.0 million). This subcomponent will finance works, goods, consulting services, non-
consulting services and training/workshops to realize climate-resilient WASH facilities in HCFs and 
education institutions and implement hygiene education and behavior change communication program. 
The subcomponent will finance capacity development for school and health center management and 
LPAs to ensure adequate operation and maintenance (O&M) of the facilities.  

Component 2: Strengthening institutional capacity at national and local levels for WSS service 
delivery (EUR 3.5 million/US$3.9 million). This component focusses on institutional capacities of 
national and subnational entities and WSS operators for management, planning, regulation and reform 
implementation, and performance improvement of service providers for green, resilience, and inclusive 
service delivery.  

Component 3: Project management and coordination (EUR 2.1 million/US$2.4 million equivalent). 
This component will finance operational costs, consulting services, non-consulting services, goods, and 
training to finance the overall project management cost, including the project team at the Project 
Implementation Unit (PIU), implementation support consultants at the regional level within MIRD’s 
RDAs for environmental and social standards implementation, and, at the national level, MIRD as the 
project implementing entity (PIE). It will finance training costs, including for capacity building in 
procurement, environmental, and social standards, specialized short-term implementation support 
consultants, financial audits, project communication and citizen consultations, and monitoring and 
evaluation (M&E). 

Component 4: Contingent emergency response component (CERC) (EUR 0 million/US$0 million). 
A provisional zero-amount component is included, which will allow for rapid reallocation of credit/loan 
proceeds from other components during an emergency under streamlined procurement and disbursement 
procedures. This component allows the Government to request the World Bank to recategorize and 
reallocate financing from other project components to cover emergency response and recovery costs.  

Environmental and Social Framework  

                                                 
5 Its autonomy is ethnically motivated by the predominance of the Gagauz people. On December 23, 1994, the Parliament of the 
Republic of Moldova accepted the ‘Law on the Special Legal Status of Gagauzia’. 
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The Environmental and Social Framework (ESF) became effective on October 1, 2018 and applies 
to all Investment Policy Financing (IPF) projects initiated after this date. It makes important 
advances in areas such as labor, non-discrimination, climate change mitigation and adaptation, 
biodiversity, community health and safety, and stakeholder engagement – including expanding the role of 
public participation and grievance mechanisms. The ESF enhances commitment to sustainable 
development through ten Environmental and Social Standards (ESS) that are designed to support 
Borrowers’ environmental and social (E&S) risk management. The ESF uses a risk-based approach that 
applies increased oversight and resources to complex projects and promotes increased responsiveness to 
changes in project circumstances through adaptive risk management and stakeholder engagement.  

The ESF enables Borrowers to better manage project risks as well as improve environmental and 
social performance, consistent with good international practices. It has provided scope for Borrowers 
to be innovative and has helped prompt dialogue on specific E&S risks relevant to their own national 
development agendas. 

The Project is processed under the new ESF and is classified as Substantial for both environmental 
and social risks. Seven of the ten Environmental and Social Standards (ESS) are relevant for this project: 
ESS1 (Assessment and Management of Environmental and Social Risks and Impacts); ESS2 (Labor and 
Working Conditions); ESS3 (Resource Efficiency and Pollution Prevention and Management); ESS4 
(Community Health and Safety); ESS5 (Land Acquisition, Restrictions on Land Use and Involuntary 
Resettlement); ESS6 (Biodiversity Conservation and Sustainable Management of Living Natural 
Resources); and ESS10 (Stakeholder Engagement and Information Disclosure). ESS8 (Cultural Heritage), 
ESS7 (Indigenous Peoples/Sub-Saharan African Historically Underserved Traditional Local 
Communities), and ESS9 (Financial Intermediaries) are not currently relevant since no activity will have 
an impact on any known cultural heritage nor will involve financial intermediaries, and no indigenous 
people are considered to be present in Moldova. At this stage, several subprojects are proposed by the 
borrower for the project’s financing, although their final location and technicalities are not yet identified. 
Hence, framework mitigation instruments are developed. 

Most of the environmental and social impacts and risks relate to Component 1, which will develop 
WSS infrastructure and services in towns and rural areas and will improve WASH facilities in 
schools and HCFs. Civil works for water supply and wastewater and household-level improvements will 
likely generate adverse site-specific risks and impacts such as interruption of the functioning of rural and 
small town water supply systems; disposal of material excavated during construction/rehabilitation 
activities; occupational health and safety (OHS) of workers during construction and operational phases; 
increased levels of dust, noise, and vibration; potential finds of hazardous materials such as asbestos-
cement pipes; community health and safety risks from, in particular, the risk of pollution to surface water 
and groundwater sources during construction.  

To manage impacts and risks, MIRD has prepared an ESMF and an ESCP. The ESMF as prepared 
by MARDE was disclosed on February 23, 2021 and consulted with stakeholders on March 10, 2021, and 
redisclosed on November 8, 2021 to reflect the government restructuring. Subprojects and site-specific 
environmental and social impacts will be presented in detail in the subproject-specific environmental 
assessment documents (such as ESIA and Environmental and Social Management Plan [ESMP]) to be 
prepared by MIRD, on behalf of the related LPAs, during the project implementation phase. The ESMF 
sets out the environmental and social assessment requirements of the project’s activities and provides 
guidance on the preparation of site-specific ESMPs and/or checklists, as well as the contractors’ codes of 
conduct. The ESMF refers to activities that can be addressed with good engineering and construction 
practices, by preparing and implementing adequate mitigation measures and applying adequate OHS 
practices during construction for both the construction workers and the communities. On the social side, 
the ESMF focusses on screening for land acquisition, labor impacts, and specific vulnerable groups (for 



4 
 

example, gender and Roma communities). The ESMF includes environmental and social guidelines for 
the CERC.  

The ESMF serves as a screening tool for all subprojects and will screen out high-risk project 
activities as ineligible for financing under this project. The requirement for the development of the 
site-specific ESMPs along with adequate staffing of the PIU as well as RDAs with respect to 
environmental and social management is reflected in the ESCP prepared for the project and integrated 
into the legal agreements. One of the key concerns related to environmental sustainability is the 
management of sludge from the new WWTPs and the ESCP indicates the need for cost-effective 
technology selection and the development of a sludge management plan. 

MIRD prepared an SEP, RPF, and Labor Management Procedures (LMP) annexed to the ESMF. 
These documents were disclosed on February 23, 2021 and consulted with stakeholders on March 10, 
2021, and redisclosed on November 8, 2021 to reflect the government restructuring. Social risks and 
impacts relate to the potential exclusion of poor and vulnerable households to project benefits as well as 
potential issues of land acquisition for rehabilitation and new construction of civil works. Civil works 
under Component 1 and possibly Subcomponent 2.2 may cause temporary economic displacement, and/or 
temporary construction induced impacts on private assets and businesses, and disruptions to residents and 
local businesses or are caused by land acquisition and restrictions on land, damages to utility service lines, 
and access restrictions to residences and parking lots during construction. Other adverse impacts may 
arise from labor influx into the areas by contractors, OHS issues, adverse impacts on community health 
and risk of gender-based violence (GBV). There is a low risk of labor influx as most civil works are 
expected to be carried out by local workers. GBV risk is rated low based on the scale of activities and 
existing analysis of the country context and referral mechanisms and support services available. The 
project is expected to have positive social impacts for the households in selected rural villages and towns. 
The project has included specific measures to ensure inclusive project outcomes through targeted support 
measures for poor and vulnerable households (see Social Inclusion section for details). 

The SEP will guide implementation, identifying all types of stakeholders and appropriate methods 
for consultation throughout the project. A grievance redress mechanism, with submission and 
resolution mechanisms at the local level (LPAs), and central PIU and MIRD level, will be established by 
project effectiveness. Complaints received and resolved will be reviewed during the implementation 
support missions. A project-specific digital citizen engagement platform will be used for consultation (for 
example, for all ESF documents) and for online submission of feedback and grievances.6 An outreach 
strategy will be implemented to promote its usage, with hyperlinks to web pages of LPAs, RDAs, and 
WSS operators. Information for submission of inquiries/grievances will be placed on MIRD’s and RDAs’ 
websites. The process of addressing grievances and related forms will be included in the POM. LMPs 
outline the measures and actions to be undertaken to ensure proper management of labor and working 
conditions. For the land-related impacts including construction-induced economic displacement, the RPF 
will guide to prepare site-specific mitigation action plans such as Resettlement Action Plans. 

II. OBJECTIVES  
 
The objective of the assignment is to support the National Office for Regional and Local 
Development (the Project Implementation Unit (PIU)) under the Ministry of Infrastructure and 
Regional Development (MIRD) in the implementation and oversight of environmental aspects 
related to Project implementation. The environmental specialist will be a part of the core PIU team. 
The environmental specialist is expected to lead, management and coordinate timely environmental 
standards implementation and ensure compliance with World Bank and national requirements of the 

                                                 
6 A test platform was set up and will be finalized before effectiveness. See https://yrpri.org/community/1657.  
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Republic of Moldova. The environmental specialist shall ensure that all environmental aspects are 
integrated into MWSSP activities in line with the Environmental and Social Management Framework 
(ESMF) documents that were prepared prior to Project Approval.  
 
III. SCOPE OF WORK  
 
The Environmental Specialist (hereafter the Consultant) will be responsible for ensuring that all 
environmental issues are considered and that environmental mitigation measures are developed and built 
into MWSSP activities. Much of the preparatory work for environmental standards implementation has 
already been prepared as part of Project Approval, and it is expected that the Consultant, in collaboration 
with the Social Specialist, shall ensure the implementation of activities and efforts in line with these 
documents, with adequate follow-up and oversight to ensure that these mitigation measures are 
implemented during the design, construction, and operational phase.  
 
Responsibilities of the Consultant include, but are not limited to the following:  

 Act as the focal point for coordination of activities related to environmental issues between the 
PIU, MIRD, Regional Development Agencies, the World Bank, the Ministry of Environment 
(MoE), Apele Moldovei, sector donors, contractors and other affected parties and stakeholders.  

 Ensure that the Project is implemented in accordance with the ESMF/ ESMP, social standards 
and other relevant contractual provisions; 

 Contribute to, review and comment on the environmental documentation (Environmental and 
Social Impact Assessment Reports or/and Environmental and Social Management Plans (ESMP) 
or any other documentation required by the relevant national authorities and by the World Bank 
prepared by the Contractors and Consultants for the Project; 

 Assist in carrying out environmental screening of subprojects and activities; 
 Ensure that relevant environmental requirements are included in the Bidding Documents for 

Service, Works, and Supply Contracts. These include ensuring that the standard environmental 
and social contracting clauses developed as part of the ESIAs and ESMP are incorporated into 
proposal requests or bid packages as necessary. Assist the Procurement Specialists and other PIU 
members with issues related to environmental aspects;  

 Examine Project Bids for the above requirements;  
 Confirm that Contractors have all the required national/local permits to perform the works and 

installation according to their Contracts before the commencement;  
 Coordinate with the technical team and environmental specialists of RDAs to ensure that any 

required actions are completed before start of civil works; 
 Review periodically the status of all the environmental permits. A periodic status update will be 

included as a component of the reporting requirements;  
 Provide operational support on environmental risk management including undertaking regular site 

visits to assist task teams to review documentation and implementation to ensure that 
environmental issues have been adequately addressed and that the project is in compliance with 
ESMF;  

 Provide ongoing monitoring and supervising of implementation by Contractors of the 
environmental plans and environmental protection measures specified in the ESMPs and other 
ESF applicable instruments in order to assess the Contractor’s environmental performance;  

 Timely and accurately document cases on Contractor’s non-compliance with the environmental 
requirements;  

 Prepare progress reports on the implementation of the ESMPs;  
 Serve as main interlocutor between the project-affected parties, PIU, MIRD and Beneficiaries on 

environmental impact issues;  
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 Review comments and complaints from project-affected parties on environmental issues and 
recommend actions to resolve problems;  

 Actively participate and/or organize and manage periodic sessions for public consultation on 
environmental impact issues related to the Project;  

 Update ESF-related documents as and when required, as well as other Project documents such as 
the Project Operations Manual; 

 Participate in the commissioning of works from the environmental side;  
 Notify and investigate incidents on/off-site;  
 Identify needs for training and awareness based on nonconformities occurred on/off-sites;  
 Inspect the works during the Defects Liability Period (DLP) for ESF-related aspects; 
 Participate and support MIRD in applying the Bank’s policy OP 7.50 – Projects on International 

Waterways regarding the notification process for riparian countries; 
 Work in close collaboration with internal counterparts and external partners to strengthen the 

quality and consistency of environmental activities; 
 Prepare and provide ad-hoc reports, information notes, and other project progress information; 
 Co-ordination with other departments and agencies with particular reference to preparation; 
 Upon completion of the assignment, provide a final report on activities performed; 
 Perform other tasks and responsibilities related to the environmental issues as might be requested 

by the Project Manager and / or PIU Director.  
 
IV. DELIVERABLES 
 
The Consultant will: 

 Environmental inputs to Environmental and Social Impact Assessment (ESIA) and 
Environmental and Social Management Plan (ESPM) for the project sites 

 Site-specific ESF documents (ESMPs etc.) 
 Periodic updates to ESF Section to the Project Operational Manual 
 Quarterly Reports on ESS implementation  
 Contribute to the Management Progress Reports developed by MWSSP PIU 
 Provide inputs on social aspects on relevant documentation elaborated by the MWSSP team 

The activities will be carried out in English or Romanian languages. The written communication will be 
submitted in one of or both languages – English or Romanian, depending on the situation and specific 
requirements. However, all the deliverables will be submitted electronically in English. 
 
V. TIMING 

 
This is a full-time assignment to be performed during the period of 12 months and could be extended 
subsequently subject to the Consultant’s satisfactory performance.  
 
VI. INSTITUTIONAL ARRANGEMENTS 

 
The Consultant will report to and work under the direct supervision of the PIU Project Manager. The 
Consultant will be a core member of the PIU working in tandem with all its members. The Consultant 
will prepare time-sheets and report directly to the Project Manager at the PIU about performed activities. 
 
VII. RESOURCES 
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The PIU will provide working space, office equipment and communication facilities (including access to 
the Internet), as well as any other necessary means and support for consultant to carry out this assignment. 
 
VIII. QUALIFICATION REQUIREMENTS AND EVALUATION CRITERIA 
 
The Environmental Specialist should meet the following qualifications requirements: 

 University degree in environment, natural resources management sciences, or a related field; 
 A minimum of 7 (seven) years of relevant work experience; 
 Proven experience in working with private or public sector to identify environmental risks, 

develop mitigation measures to ensure compliance with good international practice and 
preparation of Environmental Assessments / Management Plans for governmental organizations, 
NGOs and/or local communities;  

 Previous experience with international organizations; working experience in environmental 
assessment for development projects, and familiarity World Bank’s ESS and procedures an 
advantage. 

 Knowledge on Project Monitoring and Evaluation;  
 Knowledge of national environmental legislation; 
 Strong analytical skills, ability to think strategically and synthesize diverse environmentally 

related data and information; 
 Experience in planning and conducting public consultation meetings with different stakeholders; 
 Willingness to undertake regular field visits and interact with different stakeholders; 
 Proficiency in English and Romanian languages.  
 Computer skills (MS Office and familiarity with project management software, such as MS 

Project).  


