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REQUEST FOR EXPRESSIONS OF INTEREST 
Republic of Moldova 
Moldova Water Security and Sanitation Project  
Credit No.: 7027-MD 
Reference No.: MD-PIU-NORLD-369411-CS-INDV 
Assignment Title: National consultant to develop the Implementation Plan of Directive 91/271/CEE on urban 
wastewater treatment 
Date: July 21, 2023 
 
Moldova Water Security and Sanitation Project (MWSSP) is a World Bank-financed Project implemented by 
the Ministry of Infrastructure and Regional Development (MIRD).  
 
The NORLD now invites eligible Individual Consultants (“Consultants”) to indicate their interest in providing 
the Services. Interested Consultants should provide information demonstrating that they have the required 
qualifications and relevant experience to perform the Services. 
The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World 
Bank’s “Procurement Regulations for IPF Borrowers” November 2020 (“Procurement Regulations”), setting 
forth the World Bank’s policy on conflict of interest. A Consultant will be selected in accordance with the 
„Open Competitive Selection of Individual Consultants” method set out in the Procurement Regulations. 
 
The objective of the assignment is to support the Ministry of Infrastructure and Regional Development (MIRD) 
and the Ministry of Environment (ME) in developing National Implementation Plan of the Directive 
91/271/CEE. 
 
The detailed Terms of Reference (TOR) for the assignment can be found at the NORLD web page: 
https://www.ondrl.gov.md 
Further information can be obtained at the address below during office hours 09 00 to 16 00 hours. 
The applications should include letter of Expression of Interest, CV, and related recommendation letters, if any, 
together with a copy of CV in WORD format.   
 
Expressions of interest must be delivered in a written form to the address below (in person, or by mail, or by fax, 
or by e-mail) by August 4, 2023, 16:00 o’clock, Moldova time, indicating the assignment title in the subject 
line. 
 
P.I. National Office for Regional and Local Development,  
Moldova Water Security and Sanitation Project 
Str. Alexandru cel Bun 51 A, 2nd floor, MWSSP Office  
mun. Chisinau, Republic of Moldova  
Tel/fax: 022 27-91-21, 069265292 
E-mail: tender@ondrl.gov.md 
 
Annex 1: Terms of Reference 
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Annex 1 
TERMS OF REFERENCE (ToR) 

Implementation of the Moldova Water Security and Sanitation Project 
(P173076) 

Individual Consultant Selection (IC) 

National consultant to develop the Implementation Plan of  
Directive 91/271/CEE on urban wastewater treatment 

within the 

P.I. National Office for Regional and Local Development  

I. Moldova water security and sanitation project BACKGROUND 

The Government of Moldova (GoM) is currently implementing a project supported by the World Bank (IDA) 
financing the Moldova Water Security and Sanitation Project (MWSSP). The MWSSP directly supports the 
Government’s commitment to Sustainable Development Goal No. 6: to achieve universal and equitable access 
to safe and affordable drinking water, sanitation, and hygiene by 2030 through its Action Program and the 
National Water Supply and Sanitation Strategy 2014-2028.  

The World Bank’s Water Security Diagnostic and Future Outlook1 showed that there are several pressing 
challenges to Moldova’s water security, such as (i) inequalities in access, inadequate quality of water supply in 
small towns and weak performance of service providers; (ii) poor environmental health and environmental 
pollution due to lack of sanitation and wastewater collection and treatment; (iii) weak institutions, fragmented 
financing streams and unresolved reform areas which hinder programmatic delivery of services.  

Access in water supply and sanitation (WSS) is constrained by large coverage gaps in rural areas, compounded 
by income status. Compared to other countries in the Danube region, the share of population with access to 
basic water and sanitation services in Moldova is low. The gap between urban and rural remains one of the 
largest in Europe and is one of the key water security issues the country is facing. Based on JMP-data2, gains 
were made in rural water supply access to drinking water services from piped networks, from 33 percent in 
2000 to an estimate 40 percent in 2017, while urban piped service remained almost stable at 85 percent. 

Household Budget Survey (HBS) (2018) data provides the picture on national access to a public piped water 
supply being 70 percent, with urban access at 92.4 percent and rural access at 52.2 percent. However, the water 
quality of rural piped system is often compromised and below drinking water quality standard. Those not 
served by public centralized systems rely on so-called self-supply, through private shallow wells. Around one 
in three people rely on self-supply for their drinking water with 80 percent of wells not compliant with drinking 
water norms (e.g. nitrates, e-coli). The poorest quintile of the rural population faces the largest obstacles to get 
connected to a public system and is least able to invest in private piped supply by wells (9 percent), with 42.2 
percent of the poorest households collecting water with buckets or carts. In 2018, out of a total of 1,220 
centralized water systems, 1,168 were functional, although performance data is not systematically available. 

                                                 
1 https://openknowledge.worldbank.org/handle/10986/34809 
2 Joint Monitoring Program data is derived based on linear extrapolations using national survey data and JMP population estimates; 
discrepancies between nationally reported data can be found due to differences in estimation methods and definitions. See also: 
https://washdata.org/data   
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In response to these challenges, the Project Development Objective (PDO) of the MWSSP is to increase access 
to safely managed water supply and sanitation services in selected rural areas and towns, and to 
strengthen institutional capacities for water supply and sanitation service delivery. Strengthening 
institutional capacities for water supply and sanitation service delivery refers to both national level planning 
and sector development capacities, as well as to improved operational efficiency and delivery at utility level. 

The Project will have four components: 

Component 1: Increasing access to safely managed WSS services in selected rural areas and towns. This 
component will develop new and rehabilitate existing WSS infrastructure and Water, Sanitation and Hygiene 
(WASH) facilities in rural areas and towns, thus expanding access and quality of services for households, 
businesses, and public institutions, and supporting resilience. Component 1 supports climate adaption through 
(a) providing reliable centralized water supply protecting vulnerable households from drought and poor water 
quality; (b) improving wastewater systems, sanitation, and WASH facilities, reducing environmental exposure 
to pathogens exacerbated by flooding, particularly in towns facing frequent flooding; and (c) ensuring climate-
resilient design of all infrastructure for robust functioning under extreme weather events. It consists of two 
subcomponents:  

Subcomponent 1.1: Expanding access and quality of WSS services. This subcomponent will finance 
climate-resilient investments in towns and rural areas. This includes the following:  

(a) Water supply investments: Expansion and rehabilitation of the regional water systems for water supply 
production and distribution, and service connections for Local Public Administrations (LPAs) in selected 
districts, including the preparation of relevant technical studies and management documents; technical 
supervision; and citizen engagement activities. This refers to water supply infrastructure in two 
preliminarily identified subprojects, that is, regional water system expansion for LPAs in Cahul District and 
the Administrative Territorial Unit (ATU) of Gagauzia and a regional water supply system with a surface 
water treatment plant in Riscani District. Many LPAs, particularly in the south (Cahul) as well as in the 
northern part along the Prut (Riscani), face shortages of water in the summer, with shallow wells/springs 
posing a challenge such as in the Prut cluster villages, in the Vulcanesti town, and other villages in Cahul 
District.  

(b) Wastewater investments: Expansion and rehabilitation of wastewater systems in selected towns, including 
the construction and rehabilitation of sewer networks and service connections, and the construction of new 
wastewater treatment plants, including the preparation of relevant technical studies and management 
documents; technical supervision; and citizen engagement activities. This refers to two preliminarily 
identified subprojects in Soroca and Comrat towns. There are areas in the Comrat town that face frequent 
flooding, and the Soroca town is also vulnerable directly on the right bank of the Dniester. The project will 
support the assessment of flood risk and impact at the household level and, in addition to ensuring resilient 
design of infrastructure, provide measures to reduce the impact of floods where possible.  

(c) Pilot for on-site household sanitation: selected rural or peri-urban villages, will benefit from the 
improvement of on-site household sanitation following a demand-led approach through the provision of 
technical assistance, the implementation of information campaigns, and the carrying out of civil works. The 
pilot will be co-financed through the ADA grant. This pilot will demonstrate the use of climate-resilient 
low-cost technologies for rural sanitation. 

Subcomponent 1.2: Improving resilient WASH facilities in public social institutions. This subcomponent 
will finance works, goods, consulting services, non-consulting services and training/workshops to realize 
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climate-resilient WASH facilities in Health Care Facilities (HCFs) and education institutions and implement 
hygiene education and behavior change communication program.  

Component 2: Strengthening institutional capacity at national and local levels for WSS service delivery. 
This component focusses on institutional capacities of national and subnational entities and WSS operators for 
management, planning, regulation and reform implementation, and performance improvement of service 
providers for green, resilience, and inclusive service delivery. At the national level, development of plans, 
policies, and regulatory documents will support climate adaptation through climate-resilient planning, and at 
the local level, performance improvements will deliver climate benefits through reduction of Non-Revenue 
Water (NRW) and improvement of energy efficiency. It consists of two subcomponents:  

Subcomponent 2.1: Building national institutional capacity for WSS. This subcomponent aims to 
strengthen critical functions of facilitating and implementing WSS sector reform, investment planning and 
monitoring, and sector modernization and build capacities to this end of the assigned lead unit/entity within 
Ministry of Infrastructure and Regional Development’s (MIRD’s) structure. It finances goods, non-consulting 
services, consulting services, and training/workshops for activities that strengthen institutional capacities for 
planning, financing, economic regulation, performance monitoring, professional development, and the revision 
and development of new policies and normative documents.  

Subcomponent 2.2: Improving performance of WSS service providers. Subcomponent 2.2 will finance 
works, goods, consulting services, non-consulting services, and training to support the implementation of a 
prioritized rolling multiyear Performance Improvement Plan (PIP) of selected WSS operators involved under 
Subcomponent 1.1. WSS operators will carry out annual assessments on PIP implementation and Key 
Performance Indicators (KPIs), including publication of results and feedback rounds with customers. The 
financing for selected WSS operators will be allocated based on the results. Investments and TA activities 
identified in the PIPs are based on utility diagnostics and include, but are not limited to, the following: 
improving technical and commercial operations, improving financial management (FM), HR management, and 
organization and strategy aspects, including improving asset management systems and inventories, energy 
efficiency, NRW reduction programs, water metering practices and equipment to improve climate resilience, 
water safety, and business continuity, and enhancing responsiveness to customers.  

Component 3: Project management and coordination. This component will finance operational costs, 
consulting services, non-consulting services, goods, and training to finance the overall project management 
cost, including the project team at the Project Implementation Unit (PIU), implementation support consultants 
at the regional level within MIRD’s RDAs for environmental and social standards implementation, and, at the 
national level, MIRD as the Project Implementing Entity (PIE). It will finance training costs, including for 
capacity building in procurement, environmental, and social standards, specialized short-term implementation 
support consultants, financial audits, project communication and citizen consultations, and monitoring and 
evaluation (M&E).  

Component 4: Contingent emergency response component (CERC). A provisional zero-amount component 
is included, which will allow for rapid reallocation of credit/loan proceeds from other components during an 
emergency under streamlined procurement and disbursement procedures. This component allows the 
Government to request the World Bank to recategorize and reallocate financing from other project components 
to cover emergency response and recovery costs.  
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II. Curent situation regarding the transposition of EU Directive 91/271/CEE into a national legislation on 
urban wastewater of the republic of moldova 

The transposition of Council Directive 91/271/EEC of May 21, 1991, hereinafter referred to as the Directive, is 
a national obligation in the implementation of the "National Action Plan for the Implementation of the 
Association Agreement between the Republic of Moldova and the European Union for the period 2014-2016", 
approved by Government Decision No. 808 of October 7, 2014, and further through the "National Action Plan 
for the Implementation of the Association Agreement between the Republic of Moldova and the European 
Union for the period 2017-2019," approved by Government Decision No. 1472 of December 30, 2016. 

The process of legislative harmonization has three key components: 

1. Legislative transposition - the incorporation of EU legislation into national legislation. 

2. Implementation - identification and/or designation of institutions and resources (material, human, financial) 
for the implementation of the transposed legislation. 

3. Enforcement and control - ensuring mechanisms, procedures, and means of control to ensure compliance 
with the new legislation. 

The current national legislative framework is in the stage of legislative transposition. 

During the period from 2014 to 2018, the central public administration took significant steps in the process of 
harmonizing national legislation with the provisions of European Directives. The provisions of Directive 
91/271/EEC, which regulate the wastewater sector, are incorporated into several national legislative acts: 

1. Water Law no. 272 of December 23, 2011, published / April 26, 2012, in the Official Journal no. 81, article 
no: 264 / effective date: October 26, 2013; 

2. Law no. 303 of December 13, 2013, on public water supply and sanitation services: published: March 14, 
2014, in the Official Journal no. 60-65, article no: 123 / effective date: September 14, 2014; 

3. Government Decision no. 950 of November 25, 2013, approving the regulation on the requirements for the 
collection, treatment, and discharge of wastewater into the sewerage system and/or water outfalls for urban 
and rural areas: published: December 6, 2013, in the Official Journal no. 284-289, article no. 1061; 

4. Government Decision no. 802 of October 9, 2013, approving the regulation on the conditions for 
discharging wastewater into water bodies: published: November 1, 2013, in the Official Journal no. 243-
247, article no: 931; 

5. Government Decision no.736/2020 regarding the approval of the methodologies of identification and 
designating nitrates’ vulnerable areas and nutrients’ sensitive areas. 

Directive 91/271/EEC is de facto transposed into these legislative acts. For example, it is reflected in 
Government Decision No. 1157 of October 13, 2008, approving the Technical Regulation "Measures for soil 
protection in agricultural practices." Section 11 addresses soil protection measures in the use of sludge in 
agriculture, especially from wastewater treatment plants, and Annexes 1-7 provide for the use of sludge in 
agriculture.  

Unlike harmonization, the objective of the approximation process is to ensure full alignment of national 
legislation on wastewater discharge and the corresponding administrative system to be 100% compliant with 
EU legislation, not only formally but also in practice. 
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The first step in the approximation process is to conduct a comprehensive and accurate assessment of the 
legislative and administrative "gaps" that need to be addressed to ensure compliance with EU legislation. The 
analysis of the transposition of Directive 91/271/EEC into national legislation has demonstrated that only a 
limited number of articles have been just partially transposed into the current legislation. The conditionality for 
final transposition of the Directive implies the following aspects: 

1. Development and approval of action plans for collection, treatment, and discharge of urban wastewater. 

2. Development and approval of a technical and investment program for the implementation of requirements 
regarding the treatment of urban wastewater (article 17). 

3. Reporting, program development, and participation in the work of the committee composed of 
representatives of member states have not been carried out, due to the current non-EU member status of the 
country. 

In June 2022, the Republic of Moldova obtained the status of candidate member of the European Union. In 
accordance with the provisions of the signed Agreements, the Republic of Moldova is carrying out an extensive 
process of approximation of national legislation to the provisions of the European Union's legislative acts. 
Therefore, one of the actions planned in the process of approximation/harmonization of legislation is the need 
to develop the National Implementation Plan of the Directive on treatment of urban waste water 91/271/CEE. 

This action is included in the following documents approved at national level: 

- Association Agenda Republic of Moldova - European Union (Point IV, sunbpoint 2); 
- Government Activity Programme approved by Parliament Decision No 28 of 16 February 2023 (Chapter V 

"Environment", paragraph 1); 
- Government Action Plan for 2023, approved by Government Decision No. 90 of 28 February 2023; 
- Action Plan for the implementation of GD No. 199/2014 on the approval of the Water Supply and 

Sanitation Strategy 2014-2030. 

III. OBJECTIVES  

The objective of this assignment is to support the Ministry of Infrastructure and Regional Development 
(MIRD) and the Ministry of Environment (ME) in developing National Implementation Plan of the Directive 
91/271/CEE. 

IV. SCOPE OF WORK  

The National Implementation Plan will be developed according to the provisions of the Law no. 100/2017 on 
normative acts as well as in line with relevant provisions set forth in the GD 386 / 2020 on planning, 
development, approval, implementation and monitoring and evaluation of public policy documents and will 
comprise as a minimum (indicative) the following compartments.  

1. INTRODUCTION; 
1.1 Rationale for approximation  
1.2 Overview of the wastewater sector in Moldova: institutional aspects 
1.3 Brief description of the provisions of Directive 91/271/EEC 

2. OBJECTIVE OF THE NIP 
3. ASSESSMENT OF THE WASTEWATER MANAGEMENT IN MOLDOVA 

3.1 Current situation (problem identification) within the wastewater sector (accessibility to water 
supply and wastewater collection and treatment infrastructure and service; responsible authorities in the 
sector of water supply and sanitation sector at national level; water management authorization process; 
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sludge management; wastewater treatment in agro-food industry; existence of urban wastewater 
monitoring systems, etc) 
3.2 Existing wastewater Legal, Regulatory and Institutional Framework 
3.3 Existing Strategies and Programs on wastewater management and their implementation status 
3.4 Current status of Directive 91/271/CEE approximation  

4. LEGAL GAP ANALISIS (Table of Concordance) 
5. PLAN OF MEASURES 

5.1 Priority setting 
 5.1 Proposed measures 
6. MONITORING AND EVALUATION FRAMEWORK 
 
In developing the NIP the Consultant is expected to implement the activities described below. 
 
Inception Phase 
  
Activity 1: Identification of key involved / interested institutions and conduct current situation / 
problem identification meetings / consultations with the designated representatives of institutions 
identified.  
Activity 2. Collect data and information, develop the methodology of preparation of the NIP and 
coordinate them with the MIRD. 
Activity 3. Prepare the Inception Report for the assignment which besides the results of the activity 1 
and activity 2 will describe the implementation arrangements (identified of counterparts within the 
key interested institutions, ways of communication, criteria of acceptance of produced draft materials, 
expected inputs from the counterparts from MIRD (facilitation in organizing the meetings with 
involved persons, access to relevant materials and information, timely feedback on produced draft 
deliverables, etc).  
Inception Report will be subject of formal approval by the Client after receiving No Objection from 
the main beneficiary – the MIRD.  
 
NIP development Phase 
 
Activity 4: In close consultation with the relevant actors the Consultant will conduct a gap analysis of 
national legislation against the provisions of Directive using Table of Concordance instrument. 
Consultant will also develop recommendations for institutional adjustments required that will be most 
probable induced by the legal approximation. Liaise with the relevant national stakeholders and assess 
the sectoral impact, risks, vulnerability for further Plan of Measures prioritization and implementation.  
 
Activity 5: The NIP will encompass a Plan of Measures proposed to be taken in order to achieve the 
objective(s) of the NIP. The Plan of Measures will comprise but not necessarily limited to the 
following items:  

- name of the transposed provision, 
- name of the planned actions,  
- statement of the objective of the action, 
- institutions responsible for implementation, 
- timeframe for implementation, 
- estimated costs for implementation of the action;  
-identification of possible sources of funding for the implementation of the planned actions. 
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All proposed measures included in the Table of Measures will be presented in tabular format and the 
timeframe and cost for implementation items will mandatory be duly justified in the narrative part of 
the Chapter. 
 
Activity 6: The Consultant will identify / develop the relevant to the wastewater sector indicators for 
M&E Framework and coordinate them with the main counterpart – MIRD. 
 
The list of Deliverables is presented in the Table 1 below.  
 
V. DELIVERABLES 

Table. 1 Details of key deliverables and timelines  

Deliverable 
No. of 

planned 
expert days 

Deadline Phase completion 

Development of the Inception Report, which 
will also include the general description of the 
provisions of Directive 91/271/CEE, the 
detailed working plan, including needs for 
meetings with the responsible public 
institutions, the list of documents to be 
examined, other important issues for the 
development of the Implementation Plan. 

5 
15 calendar days 
after the contract 

signing 

Approvement of the 
Inception Report by 

the delegated 
representatives of 
the MIRD and ME 

Draft of the Implementation Plan of Directive 
91/271/EEC in the Republic of Moldova 
(Version I) 

15 

30  calendar days 
after the 

approvement of 
the Inception 

Report 

Approved with 
comments presented 
by MIRD and ME 

Power Point presentation which will be 
offered in a joint meeting to present the draft 
of the Implementation Plan of Directive 
91/271/EEC in the Republic of Moldova 

2 

30 calendar days 
after the 

approvement of 
the Inception 

Report 

- 

Final version of the Implementation Plan of 
Directive 91/271/EEC in the Republic of 
Moldova 

2 
10 calendar days 

after approval 
and receiving 

comments from 
the MIRD and 

ME for the draft 
Implementation 

Plan 

Signed Acceptance 
Certificate by the 
MIRD and ME 

Draft Government Decision, Informative Note 
and correlation table, according to the 
provisions of the Law no. 100/2017 regarding 
the normative acts 

1 

All the documents should be presented in Romanian language. 

 

IX. CONSULTANT QUALIFICATIONS 

The assignment is for a National Consultant specialized in European wastewater laws and regulations. The 
Consultant should have extensive experiences and proved experience of working in public or international 
European institutions or national implemented projects, with relevant experience in wastewater regulatory 
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systems, and be familiar with best practices for institutional arrangements for management of wastewater 
infrastructure.  

(i) General experience – 30 points: 

 Master’s degree in water supply and sanitation, civil engineering, environmental protection, or other 
relevant fields. 

 Good knowledge and understanding of the European laws and regulations in urban wastewater 
treatment.  

 Good knowledge of national legislation and the situation regarding the collection/treatment of 
wastewater. 
 

(ii) Specific experience – 50 points: 

 Minimum 5 years of experience in development of the laws, directives and other regulation documents 
in the field of urban wastewater treatment, in European countries; 

 At least 5 years of experience of working in / with European countries public institutions or projects, 
which used to develop/harmonize national legislation in the field of urban wastewater treatment to the 
European legislation; 

 Experience in implementation of at least 3 international projects and related to the proposed tasks. 
 Knowledge of the Romanian legislation and experience in the field of urban wastewater treatment is an 

asset. 

(iii) Language and Relevant Experience - 20 points: 

 Proficiency in English and Romanian languages; 
 Computer skills (MS Office and familiarity with project management software, such as MS Project). 

VI. TIMING 

The implementation of the present assignment is planned for 25 expert days, during a period of approx. 2 
months. 

VII. INSTITUTIONAL ARRANGEMENTS 

The consultant's activity will be carried out in close collaboration with and under the guidance of the delegated 
persons from the MIDR and ME, and also in close cooperation with the PIU. 

 
NOTE:  
Qualified women, with relevant skills for this activity, are strongly encouraged to apply. 

 


